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FAR (48 CFR) 53.212
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 PREVIOUS EDITION IS NOT USABLE


Section SF 1449 - CONTINUATION SHEET

SECTION B
B.1    This proposal was selected under the Small Business Innovative Research (SBIR) Program, Phase I, to procure services for performance of a research and study effort entitled “XXXXXXX” in accordance with the Statement of Work and the contractor’s proposal.

B.2    The period of performance of performance is from date of award through a period of 6 months, subject to the Government’s Option to Extend the Terms of the Contract.

B.3  
Type of contract:  Firm Fixed Price

B.4    DCC-W POC:  LaWanda Stewart, E-Mail:  LaWanda.Stewart@hqda.army.mil


 
           Telephone:  (703) 697-6258; Fax:  (703) 695-9747

	ITEM NO
	SUPPLIES/SERVICES
	QUANTITY
	UNIT
	UNIT PRICE
	AMOUNT

	0001
	
	1
	Lot
	$70,000.00
	$70,000.00 

	
	FFP

Contractor shall provide the necessary personnel and other resources to accomplish the effort entitled:  SBIR Phase I "XXXXXXX".  Topic Number:  A05-XXX; Proposal Number:  A052-XXX-XXXX

Progress Payments IAW DFARS 232.501-1 @ 95%

Period of Performance:  14 December 2005 through 13 June 2006

FOB: Destination

PURCHASE REQUEST NUMBER: 

SIGNAL CODE: A

 
	

	
	
	

	
	

	

	
	NET AMT
	$70,000.00

	

	
	ACRN AA

CIN:


	
	$70,000.00




	ITEM NO
	SUPPLIES/SERVICES
	QUANTITY
	UNIT
	UNIT PRICE
	AMOUNT

	0002
	
	1
	Lot
	$50,000.00
	$50,000.00 

	OPTION
	Option Period

FFP

Contractor shall provide the necessary personnel and other resources to accomplish the effort entitled:  SBIR Phase I "XXXXXXX".  Topic Number:  A05-XXX; Proposal Number:  A052-XXX-XXXX

Progress Payments IAW DFARS 232.501-1 @ 95%

Period of Performance:  14 June 2006 through 13 October 2006

FOB: Destination

SIGNAL CODE: A

 
	

	
	
	

	
	

	

	
	NET AMT
	$50,000.00

	

	
	
	
	


	ITEM NO
	SUPPLIES/SERVICES
	QUANTITY
	UNIT
	UNIT PRICE
	AMOUNT

	0003
	
	
	
	
	NSP

	
	Accounting for Contract Services

FFP

The Office of the Assistant Secretary of the Army (Manpower & Reserve Affairs) operates and maintains a secure Army data collection site where the contractor will report ALL contractor manpower (including subcontractor manpower) required for performance of this contract.  The contractor is required to completely fill in all the information in the format using the following web address" http://contractormanpower.army.pentagon.mil.

FOB: Destination

SIGNAL CODE: A

 
	

	
	
	

	
	

	

	
	NET AMT
	

	

	
	
	
	


ACCOUNTING AND APPROPRIATION DATA

	AA:  

	AMOUNT: $70,000.00 

	CIN : $70,000.00 


SECTION C
C.1  
SCOPE OF WORK

The contractor shall furnish the necessary personnel, materials, facilities, and other supplies/services as may be required to perform the work set forth herein and the Statement of Work.

STATEMENT OF WORKPRIVATE 

1. Title.  "XXXXXXX"
2. Objective.  The purpose of this research is to develop a …  The fundamental characteristics of the system include a) …b) …; and c) …    

3. Background and Approach. 

4.
Specific Tasks. 


a.
Phase I Tasks.  The contractor shall, as detailed in the proposal, perform the following activities and associated tasks.  

(1)
Task 1. 

(2)
Task 2. 

(3)
Task 3. 

(4)
Task 4.

(5)
Task 5. 

(6)   Task 6.
(7)
Task 7. 

(8)
Task 8. 

(9)
Task 9.   

(10)  Task 10. 

(11)  Task 11. 


b.
Phase I Option Tasks.  The contractor shall, as detailed in the proposal, perform the following activities and associated tasks if the Phase II contract is awarded.  

(1)
Task 12 (Phase I Option).

(2)
Task 13 (Phase I Option). 

(3)
Task 14 (Phase I Option). 
(4)
Task 15 (Phase I Option).
(5)
Task 16 (Phase I Option). 

(6)
Task 17 (Phase I Option).

5.  Deliverables and Reporting Requirements.

a.  For the final report, the Contractor shall provide one (1) copy of the report as a WINDOWS-based WORD file on a CD, computer disk, or electronic file and two (2) copies of the report printed from the file.  The reports shall be prepared in accordance with ARI Regulation 70-3 (Guidelines for the Submission of Manuscripts for Publication and Other Scientific and Technical Documents) as appropriate.  Under no circumstances shall the Contractor submit a final report that needs major editing.

b.  The following are requirements of this delivery order:

(1)  The contractor shall schedule a minimum of (2) meetings with the ARI COR and others designated by the COR to include (1) an initial kick-off meeting no later than ten (10) days after the Effective Date of Delivery Order (EDODO) and (2) a summative meeting at the end of Phase I no later than 2 weeks prior to contract end date.  


(2)  Monthly progress reports documenting the status of the project and resources expended shall be submitted monthly by the 15th working day of the month following the month on which the report is based.  The Contractor shall provide three (3) copies: one (1) copy to the Delivery Order Contracting Officer’s Technical Representative (DO-COR) ATTN: Dr. Tonia Heffner, DAPE-ARI-RS, Taylor Building, 4th Floor, 2511 Jefferson Davis Highway, Arlington, VA, 22202; one (1) copy to the Delivery Order Contracting Officer’s Technical Representative (DO-COR) ATTN: Dr. Kimberly Owens, DAPE-ARI-RS, Taylor Building, 4th Floor, 2511 Jefferson Davis Highway, Arlington, VA, 22202; and one (1) copy to the ARI, Research Support Group, ATTN: DAPE-ARI-MB, Taylor Building, 4th Floor, 2511 Jefferson Davis Highway, Arlington, VA, 22202.    Each monthly progress report shall include the following items:

(a)
brief summary of progress and activities;

(b)
progress and activities projected;

(c)
delivery order funds expended (by month and to date); and

(d)
delivery order funds remaining, with an analysis of the funding increments required within the fiscal year.


(3)  The contractor shall prepare and deliver a final technical report that (1) summarizes previous research in this area, (2) describes the work accomplished and the techniques used in the research, and (3) describes the results obtained. The final report shall be submitted to the COR fourteen (14) days prior to the contract end date.
C.2  
PREPARATION OF REPORTS AND OTHER DELIVERABLES:


Reports shall be prepared in accordance with the ARI Regulation 70-3.  Contact the Contracting Officer Representative (COR) for copies of the Regulations.  It is expected that all reports as well as other documents such as manuals, shall be carefully edited to insure that the highest standards of written communication, typing, reproductions, etc. are attained.  Invoices shall be prepared using Form DD 250.

SECTION D
D.1  COMMERCIAL PACKAGING AND MARKING

Packing (preservation and packing) and marking of deliverable items called for under this contract shall be in accordance with Contractor’s best commercial practice to insure safe arrival at destination.

SECTION E
E.1  
INSPECTION AND ACCEPTANCE

Inspection and acceptance of any and all deliverables under this contract will be accomplished by the Contracting Officer or a designated representative (see Section G for COR designation)

SECTION F
F.1 DELIVERY OF REPORTS   (OCT 1998)

All data shall be delivered in accordance with the delivery schedule shown in paragraph F.3 Reports/Deliverables

All reports and correspondence submitted under this contract shall include the contract number and project number and be forwarded prepaid.

F.2  PERIOD OF PERFORMANCE

 

The work under this contract shall be for a period of 6 months, subject to the Government’s Option to Extend the Term of the Contract., which is for an additional 4 months.

F.3   REPORTS AND OTHER DELIVERABLES:

The Contractor shall submit the reports and other deliverables in accordance with the following delivery schedule and the SOW.      

F.3a   Delivery Schedule:  Contract deliveries as specified within the Statement of Work shall be submitted 

in accordance with schedule outlined herein.

SCHEDULE OF DELIVERABLE ITEMS
	Phase I Deliverable
	Timeline

	
Monthly progress reports
	15th of the month

	
Kickoff and Closeout Meetings
	10 days after EDODO

2 weeks prior to contract end date

As otherwise mutually agreed

	
Draft Final Report 


Final Report
	4 weeks prior to contract end date

Contract end date

	
Tasks 1 & 2
	1 month after EDODO

	
Tasks 3-8
	4 months after EDODO

	
Tasks 9-11
	5 months after EDODO

	
	

	Phase I Option Deliverable
	

	
Monthly progress reports
	15th of the month

	
Tasks 12-17
	10 months after EDODO


EDODO – Execution Date of Delivery Order

a.  For the final report, the Contractor shall provide one (1) copy of the report as a WINDOWS-based WORD file on a CD, computer disk, or electronic file and two (2) copies of the report printed from the file.  The reports shall be prepared in accordance with ARI Regulation 70-3 (Guidelines for the Submission of Manuscripts for Publication and Other Scientific and Technical Documents) as appropriate.  Under no circumstances shall the Contractor submit a final report that needs major editing.

b.  The following are requirements of this delivery order:

(1)  The contractor shall schedule a minimum of (2) meetings with the ARI COR and others


designated by the COR to include (1) an initial kick-off meeting no later than ten (10) days after the Effective Date of Delivery Order (EDODO) and (2) a summative meeting at the end of Phase I no later than 2 weeks prior to contract end date.  

(2)  Monthly progress reports documenting the status of the project and resources expended shall be submitted monthly by the 15th working day of the month following the month on which the report is based.  The Contractor shall provide three (3) copies: one (1) copy to the Delivery Order Contracting Officer’s Technical Representative (DO-COR) ATTN: Dr. Tonia Heffner, DAPE-ARI-RS, Taylor Building, 4th Floor, 2511 Jefferson Davis Highway, Arlington, VA, 22202; one (1) copy to the Delivery Order Contracting Officer’s Technical Representative (DO-COR) ATTN: Dr. Kimberly Owens, DAPE-ARI-RS, Taylor Building, 4th Floor, 2511 Jefferson Davis Highway, Arlington, VA, 22202; and one (1) copy to the ARI, Research Support Group, ATTN: DAPE-ARI-MB, Taylor Building, 4th Floor, 2511 Jefferson Davis Highway, Arlington, VA, 22202.    Each monthly progress report shall include the following items:



(a)
brief summary of progress and activities;



(b)
progress and activities projected;



(c)
delivery order funds expended (by month and to date); and




(d)
delivery order funds remaining, with an analysis of the funding increments required within the fiscal year.

(3)  The contractor shall prepare and deliver a final technical report that (1) summarizes previous research in this area, (2) describes the work accomplished and the techniques used in the research, and (3) describes the results obtained. The final report shall be submitted to the COR fourteen (14) days prior to the contract end date.

F.3b  “FINAL REPORT MUST BE UNLIMITED DISTRIBUTION”
F.3c
The heading of all reports shall contain the following information:




CONTRACT NUMBER


NAME OF CONTRACTOR

F.3d  
Reports delivered by the contractor in performance of the contract shall be considered “Technical 

 
Data” as defined in the applicable Rights in Technical Data clause of the General Provisions. 

F.3e  
Bulky reports shall be mailed by other than first-class mail unless the urgency of submission requires use of first-class mail.  In this situation, one (1) copy shall be mailed first-class and the remaining copies forwarded by less than first-class.

F.4  
Block 13 (Abstract) of the SF 298 must include as the first sentence “Report developed under a Small Business Innovative Research Program, Phase I”.  The abstract must also identify the purpose of the work and briefly summarize the work completed, findings or results and potential applications of the effort.  The abstract must not contain any propriety information

F.5
Block 14 (Subject Terms) of the SF 298 must include the term “SBIR Phase I Report”.

F.6
The contractor shall submit five copies of the final report to the COR.  The COR will introduce the report into the ARI publication process and forward copies to the Office of the Deputy Undersecretary of Defense for Science and Technology and to the Defense Technical Information Center.

SECTION G
G.1
INVOICING INSTRUCTIONS

The contractor shall submit its monthly invoice electronically through WAWF.  They should submit a hard copy to the Point of Contact, Dr. Tonia Heffner, email: Tonia.heffner@hqda.army.mil until such time that the Army POC has the capability to process receiving reports through WAWF.

The COR is responsible for accepting services, verifying costs and forwarding the invoice to the DFAS office for payment.  

A Material Inspection and Receiving Report (DD Form 250) may act as both an invoice and receiving report for the POC.  

G.2  
PAYMENT THROUGH WIDE AREA WORKFLOW (WAWF)

Effective Aug 1, 2005, DFAS will no longer accept hard copies of invoices or receiving reports. All contractors must submit their invoices via Wide Area Workflow (WAWF) Application System, and all inspection and acceptance of invoices by COR must be completed electronically through the use of WAWF System.  For your convenience, below are the websites about the WAWF. 

1) WAWF home page:  https://wawf.eb.mil/index.html
2) more about WAWF:  https://wawf.eb.mil/vreg.htm
3) Training site: http://www.wawftraining.com/ 

You can take the training on-line by clicking on the 3rd link.  There is also a 2-day conference with workshop and computer lab training, which will be held on July 20-21, 2005 St. Louis, MO; Manhattan August 10-12, 2005; or Norfolk/VA Beach August 24-25, 2005.  For more information on the seminars, select a city above, or go to www.fgrrb.org.

For assistance, contact DISA Ogden Help desk at 800-605-7095

G.3
PAYMENT INSTRUCTIONS

Contractor may submit partial billing under this contract, in accordance with the prices set forth in schedule, and subject to approval of POC.  In an effort to utilize funds prior to cancellation, all invoices/vouchers received are to be paid by the oldest ACRN first until each ACRN is fully disbursed.

G.4
POINT OF CONTACT (POC) – GOVERNMENT PROGRAM OFFICE

The contractor shall coordinate all work to be performed directly with the POC.  The POC for this contract is:

Dr. Tonia Heffner 

U.S. Army Research Institute

ATTN:  DAPE-ARI-RS

2511 Jefferson Davis Highway

Taylor Building, 4thFloor

Arlington, VA  22202

Email:  Tonia.heffner@hqda.army.mil  

Telephone:  (703) 602-7948

Fax:  (703) 602-7337

G.5
NOTICE REGARDING LATE DELIVERY

In the event that the Contractor anticipates difficulty in complying with the contract delivery schedule, the Contractor shall notify the POC immediately, in writing, giving pertinent details, including the date by which it expects to make delivery; provided, however, that this data shall be informational only in character and that receipt thereof shall not be constructed as a waiver by the Government of any contract delivery schedule, or of any rights or remedies provided by law or under this contract.

G.6
ACCOUNTING FOR CONTRACT SERVICES

 “The Office of the Assistant Secretary of the Army (Manpower & Reserve Affairs) operates and maintains a secure Army data collection site where the contractor will report ALL contractor manpower (including subcontractor manpower) required for performance of this contract.  The contractor is required to completely fill in all the information in the format using the following web address” http://contractormanpower.army.pentagon.mil.

The required information includes: (1) Contracting Office, Contracting Officer, Contracting Officer’s Technical Representative; (2) Contract number, including task and delivery order number; (3) Beginning and ending dates covered by reporting period; (4) Contractor name, address, phone number, e-mail address, identity of contractor employee entering data; (5) Actual direct labor hours (including sub-contractors); (6) Actual direct labor dollars paid this reporting period (including sub-contractors); (7) Total payments (including sub-contractors); (8) Predominant Federal Service Code (FSC) reflecting services provided by the contractor (and separate predominant FSC for each sub-contractor if different); (9) Actual data collection cost; (10) Organization title associated with the Unit Identification Code (UIC) for the Army Requiring Activity (the Army Requiring Activity is responsible for providing the contractor with its UIC for the purposes of reporting this information); (11) Locations where the contractor and sub-contractors perform the work (specified by zip code in the United States and nearest city, country, when in an overseas location, using standardized nomenclature provided on website); (12) Presence of deployment or contingency contract language; and (13) Number of contractor and sub-contractor employees deployed in theater this reporting period (by country).  As a part of its submission, the contractor will also provide the estimated total cost (if any) incurred to comply with this reporting requirement.  Reporting period with be the period of performance not to exceed 12 months ending September 30 of each government fiscal year and must be reported by 31 October of each calendar year.  Contractors may use a direct XML data transfer to the database service or fill in the fields on the website.  The XML direct transfer is a format for transferring files from a contractor’s systems to the secure web site without the need for separate data entries for each required data element at the web site.  The specific formats for the XML direct transfer may be downloaded from the web site.

SECTION H
H.1
USE OF HUMAN SUBJECTS

If the scope of this contract requires the use of human subjects, the contractor will be required to comply with the applicable provisions of ARI Procedures Memo – “Use of Human Subjects in Research.  If the contractor has its own human subjects committee, it must be used.  The contractor must submit the complete results of its in-house human use committee findings to the ARI COR immediately upon their receipt and before actual research involving use of subjects begins.  If the contractor does not have its own such committee, it must submit a protocol, through the COR, to the ARI Committee on the Use of Human Subject, before any data is collected.   

(1) Definitions:

(a) Risk:  For the purpose of these regulations, unusual and potentially hazardous conditions are those which may be reasonably expected to involve the risk, beyond the normal call of duty, or privation, discomfort, distress, pain, damage to health, bodily harm, physical injury, or death.

(b)  Exemption:   The following categories of activities and investigative programs are exempt from the provisions of these regulations:

(i) Research and non-research programs, tasks and tests which may involve inherent occupational hazards to health or exposure or personal to potentially hazardous situation encountered as part of training or other normal duties, e.g., flight training, jump training, marksmanship training, ranger training, fire drills, gas drills, and handling of explosives.   

(ii) That portion of human factors research which involves normal training or other military duties as part of an experiment, wherein disclosure of experimental conditions to participating personnel would reveal the special nature of such conditions and defeat the purpose of the investigation.

(2) Human subject.  Human subjects are those volunteer participants in an effort, the whole or partial object of the effort of which is measuring changes in their physiological, sociological or psychological behavior.  

b.  All human subjects  in   ARI efforts who are put at risk by participants in an effort shall be volunteers who are informed  in advance of the risk involved.

c. The contractor shall comply with the following minimum conditions for any portion of the research effort in which human subjects participate and  are put at risk:

(1) The proposed effort has been reviewed and approved by a committee meeting requirements set forth in Chapter 46 of Title 45 of the Code of Federal Regulations.

(2) The number of human subjects used will be kept the minimum numbers which will reasonably achieve the required results.

(3) The effort must be such as to contribute significantly to a field of knowledge and have reasonable prospects of  yielding important results which are not obtainable by other

Methods or means.

(4) The effort will be conducted only by persons possessing requisite scientific 

        qualifications. 

(5) Human subjects will be informed that at any time during the course of participation they have the right to revoke their consent and withdraw from further participation without prejudice to themselves. 

(6) Participation by subjects will be immediately terminated if it subsequently appears that the risk to the subjects is significantly greater than anticipated at the time review and approval was granted.  

(7) There shall be no greater intrusion into the privacy of human subject than is absolutely necessary for the conduct of the effort involved.   Except for the submission of reports and other data required by this contract, any information obtained about human subjects as a result of participation shall be held as confidential as the law allows.

(8) The degree of risk to be taken will never exceed that which is justified by the benefits to the subjects, importance of the Army Research Development Testing and Evaluation (RDTE) programs, or significance of the scientific knowledge to be gained.

(9) Proper preparations will be made, and adequate facilities provided, to protect the subject against all foreseeable possibilities of injury, disability, or death, discomfort, suffering or injury. 

(10) Human subjects will not be used who have physical or mental conditions which will make participation more hazardous for them than it would be for normal healthy persons, unless such conditions is a necessary prerequisite for the research involved.  In any case, the use of human subjects with such pre-existing conditions must have been specifically described and justified in the scope of the work to be performed under this contract. 

(11)  The scientifically qualified person conducting the research, and each member of the research team, shall terminate the subject’s participation at any stage if he has reason to believe, in the judgment required of him, that continuation is likely to result in injury, disability, or death to the human subject.

d. In each portion of a research effort in which human subjects are put at risk, and in such others as the ARI scientist supervising the effort may direct, the Contractor or Grantee shall ensure that the following conditions for voluntary consent are met, before permitting any person to participate as a human subject.

(1) Legally effective informal consent will be obtained by adequate and appropriate methods in accordance with the provisions of this clause.

(2) All consent must be voluntary knowing consent of the individual  or his legally authorized representative, so situated as to be able to exercise free power of choice without any use of  force, fraud, deceit, duress, constraint, coercion, or unlawful or improper inducement.   The elements of information necessary to such consent includes:

(a) A fair explanation of the procedures to be followed, and their purpose, including identification of any procedures which are experiential;

(b) A description of any attendant discomfort or risk reasonably to be anticipated;

(c) A description of any benefits reasonably to be anticipated;

(d) A disclosure of any appropriate alternative procedures that might be advantageous to the subject;

(e) An offer to answer any questions concerning the procedures;

(f) An instruction that subject is free to revoke his consent  and to discontinue participation at any time without prejudice.

(3) Exculpatory language through which the subjects are made to waive, or appear to waive, 

        any of their legal rights including  any release from liability for negligence, is prohibited.

(4) Consent by subjects or their legally authorized representative shall be obtained in writing whenever it is reasonably possible to do so.   The consent form may be read to subjects or their legally authorized representative, but in any even, they or their legally authorized representative must be given adequate opportunity to read it and to ask questions they might have.   This consent form should then be signed by the subjects.

e. Prisoners of war will not be used under any circumstances.

f. Provisions should normally be made for a post-study debriefing of subjects.   Such provisions recognize an ethical obligation to ensure that subjects remain well  informed as to all aspects of their participation, and minimize the chance that subjects might terminate their participation with misunderstandings as to the nature of their participation or the results obtained.   Such debriefing should be considered mandatory wherever an exception has been granted for the experimental design to contain some element of deception.

H.2
POST-STUDY DEBRIEFING:

Provisions should normally be made for a post-study debriefing of subjects.  Such provisions recognize an ethical obligation to ensure that subjects remain well informed as to all aspects of their participation, and minimize the chance that subjects might terminate their participation with misunderstandings as to the nature of their participation or the results obtained.  Such debriefing should considered mandatory wherever an exception has been granted for the experimental design to contain some element of deception.

H.3
PRIVACY ACT:

The scope of the work executed under this contract does not require the contractor to gather or store any data in which an identifier (name and social security number) is or can be linked to any other information.  Therefore, this research does not require the contractor to design, develop, maintain, and/or operate a system of records on individuals in order to perform an agency function as defined in the Privacy Act of 1974.

H.4
DATA COLLECTION:

 Contractor personnel who will be generating data files in the conduct of ARI funded research must comply with ARI Regulation 709-31 which describes the standards and procedures for documenting and archiving ARI data files.   By the end of the contract period the data collected shall be provided to ARI on CD ROM.  (The contractor may request a copy of this regulation in full text directly from the Contracting Officer’s Representative.)   

H.5
RELEASE OF REPORTS:

All papers based upon this contract research submitted by the contractor to professional or lay publications or for presentation at a meeting shall simultaneously be sent to the Contracting Officer’s Representative (COR).  All reports and papers based upon this contract research shall acknowledge ARI support, cite the contract number, and include the following disclaimer:   “The view, opinions, and/or findings contained in this report (paper) are those of the author (s) and should not be construed as an official Department of the Army position, policy, or decision.”    For papers accepted by professional journals, when reprints become available, 25 copies shall be furnished to the COR, with a completed SF 298, “Report Documentation Page,” attached to each copy.   

H.6
CHANGES IN KEY PERSONNEL/SENIOR PERSONNEL OR SUBCONTRACTORS:  

The contractor shall notify the Contracting Officer’s Representative prior to making changes in the senior personnel or subcontractors identified in the proposal as key individuals or organizations in the performance of this contract.   The contractor must demonstrate that the qualifications of the prospective personnel or organizations are equal to or better than the qualifications of the personnel or organizations being replaced

H.7
PROPERTY ACCOUNTABILITY

a. All property/equipment purchased or fabricated by the contractor for delivery to the Government under this contract shall be delivered to {either a field unit or} the U.S. Army Research Institute, ATTN:  Plans, Programs and Budget Office, DAPE-ARI-PO, 2511 Jefferson Davis Highway, Arlington, VA  22202-3926.    All deliveries shall be made between the hours of 0800 and 1500 Monday through Friday.

b. Upon delivery of property/equipment to the U.S. Army Research Institute or an ARI Field Unit, acceptance will be documented on DD Form 250, Material Inspection and Receiving Report.  The contractor shall prepare the DD Form, with the exception of those entries required to be completed by the authorized supply personnel.  A legible copy of this receipt shall be enclosed with the progress report for the period during which the transaction took place.

c. No payment shall be made under this contract on delivered property/equipment without formal acceptance by authorized supply personnel.    The authorized supply personnel indicates the acceptance of  the property/equipment by his or her signature on the face of the DD Form  250.  A deduction for all property/equipment not receipted to authorized supply personnel shall be made form the total contract prior to final payment.

d. When the contractor purchases property/equipment that is to be delivered at his facility for contract performance, paragraphs (a), (b), and (c) above are not applicable.  All contractor  acquired and contractor fabricated property/equipment shall be documented in the contractor’s progress report for the period during which the transaction took place.  

e. The contractor shall provide the following information in his progress reports:

(1) Description  (to include make, model,  & serial number)

(2) Unit Price

(3) Quantity received or fabricated

(4) Disposition

(5) Date of  Transaction

(6) Copy of the suppliers shipping document

f. By signing this contract, the contractor accepts and agrees to comply with FAR 35.014, Government Property and Title.

H.8
RESEARCH SUPPORT REQUIREMENTS:

Requirements for Army equipment, facilities, or personnel (military or civilian) will be submitted by the contractor to the COR on ARI FORM 130-2 after contract award.   A minimum of 105 days lead time may be required for the coordination of research support.   Requests will follow the provisions of ARI Regulation 70-2, which outlines the requirements for preparation of documents and timetables for submission of requests for the use of research support.    

H.9
CONTRACTOR VISITS

The Contracting Officer’s Representative (COR) will approve and coordinate all Contractor visits to a sponsor’s agency and other DoD agencies necessary for performance under this contract.    All security visit requests shall be submitted to the COR for approval.

H.10.
DATA RIGHTS

Duration.  SBIR agencies shall protect from disclosure and non-governmental use all SBIR technical data developed from work performed under a SBIR funding agreement for a period of no less than 4 years form delivery of the last deliverable under that agreement (either Phase I, Phase II, or Federally-funded SBIR Phase III) unless the agency obtains permission to disclose such SBIR technical data from the awardee or SBIR applicant.  Agencies have discretion to adopt a protection period longer than four years.  The Government shall retain a royalty-free license for Government use of any technical data delivered under an SBIR funding agreement, whether patented or not.  This section does not apply to program evaluation.

Scope.  The scope and extent of the SBIR technical data rights applicable to Federally-funded third phase awards shall be identical to the SBIR awards.  The data rights protection period lapses only (i) upon expiration of the protection period applicable to the SBIR award, or (ii) by agreement between the Small Business Concern and the agency.

Contract Clauses.  Agencies must insert SBIR data rights clause into all SBIR Phase I, SBIR Phase II and SBIR Phase III awards,  and such inclusion is non-negotiable.  Such data rights shall not be the subject of negotiations pertaining to the award of an SBIR Phase III award or diminished or removed during award administration.
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H.11

SECTION I
CLAUSES INCORPORATED BY REFERENCE

	52.219-6 
	Notice Of Total Small Business Set-Aside 
	JUN 2003 
	 

	52.222-3 
	Convict Labor 
	JUN 2003 
	 

	52.222-21 
	Prohibition Of Segregated Facilities 
	FEB 1999 
	 

	52.222-26 
	Equal Opportunity 
	APR 2002 
	 

	52.222-35 
	Equal Opportunity For Special Disabled Veterans, Veterans of the Vietnam Era, and Other Eligible Veterans 
	DEC 2001 
	 

	52.222-37 
	Employment Reports On Special Disabled Veterans, Veterans Of The Vietnam Era, and Other Eligible Veterans 
	DEC 2001 
	 

	52.227-20 
	Rights in Data  - SBIR Program 
	MAR 1994 
	 

	52.232-29 
	Terms for Financing of Purchases of Commercial Items 
	FEB 2002 
	 

	52.232-30 
	 Installment Payments for Commercial Items 
	OCT 1995 
	 

	52.232-33 
	Payment by Electronic Funds Transfer--Central Contractor Registration 
	OCT 2003 
	 

	52.246-4 
	Inspection Of Services--Fixed Price 
	AUG 1996 
	 

	52.246-9 
	Inspection Of Research And Development (Short Form) 
	APR 1984 
	 

	252.227-7018 
	Rights in Noncommercial Technical Data and Computer Software--Small Business Innovation Research (SBIR) Program 
	JUN 1995 
	 

	252.232-7003 
	Electronic Submission of Payment Requests 
	JAN 2004 
	 

	252.246-7000 
	Material Inspection And Receiving Report 
	MAR 2003 
	 


CLAUSES INCORPORATED BY FULL TEXT

52.212-5     CONTRACT TERMS AND CONDITIONS REQUIRED TO IMPLEMENT STATUTES OR EXECUTIVE ORDERS--COMMERCIAL ITEMS (SEP 2005) (DEVIATION)

(a) Comptroller General Examination of Record.  The Contractor agrees to comply with the provisions of this paragraph (a) if the contract was awarded using other than sealed bid, is in excess of the simplified acquisition threshold, and does not contain the clause at 52.215-2, Audit and Records-Negotiation.

(1) The Comptroller General of the United States, or an authorized representative of the Comptroller General, shall have access to the right to examine any of the Contractor's directly pertinent records involving transactions related to this contract.

(2) The Contractor shall make available at its offices at all reasonable times, the records, materials, and other evidence for examination, audit, or reproduction, until 3 years after final payment under this contract or for any shorter period specified in FAR Subpart 4.7, Contractor Records Retention, of the other clauses of this contract. If this contract is completely or partially terminated, the records relating to the work terminated shall be made available for 3 years after any resulting final termination settlement. Records relating to appeals under the disputes clause or to litigation or the settlement of claims arising under or relating to this contract shall be made available until such appeals, litigation, or claims are finally resolved.

(3) As used in this clause, records include books, documents, accounting procedures and practices, and other data, regardless of form. This does not require the Contractor to create or maintain any record that the Contractor does not maintain in the ordinary course of business or pursuant to a provision of law.

(b) Notwithstanding the requirements of any other clause in this contract, the Contractor is not required to flow down any FAR clause, other than those in paragraphs (i) through (vii) of this paragraph in a subcontract for commercial items. Unless otherwise indicated below, the extent of the flow down shall be as required by the clause--

(i) 52.219-8, Utilization of Small Business Concerns (MAY 2004) (15 U.S.C. 637(d)(2) and (3)), in all subcontracts that offer further subcontracting opportunities. If the subcontract (except subcontracts to small business concerns) exceeds $500,000 ($1,000,000 for construction of any public facility), the subcontractor must include 52.219-8 in lower tier subcontracts that offer subcontracting opportunities.

(ii) 52.222-26, Equal Opportunity (Apr 2002) (E.O. 11246).

(iii) 52.222-35, Equal Opportunity for Special Disabled Veterans, Veterans of the Vietnam Era, and Other Eligible Veterans (Dec 2001) (38 U.S.C. 4212).

(iv) 52.222-36, Affirmative Action for Workers with Disabilities (Jun 1998) (29 U.S.C. 793).

(v) 52.222-39, Notification of Employee Rights Concerning Payment of Union Dues or Fees (DEC 2004) (E.O. 13201)

(vi) 52.222-41, Service Contract Act of 1965, as Amended (JUL 2005), flow down required for all subcontracts subject to the Service Contract Act of 1965 (41 U.S.C. 351, et seq.).

(vii) 52.247-64, Preference for Privately Owned U.S.-Flag Commercial Vessels (Apr 2003) (46 U.S.C. Appx 1241 and 10 U.S.C. 2631). Flow down required in accordance with paragraph (d) of FAR clause 52.247-64.

(c) While not required, the contractor May include in its subcontracts for commercial items a minimal number of additional clauses necessary to satisfy its contractual obligations.

(End of clause) 

52.217-9     OPTION TO EXTEND THE TERM OF THE CONTRACT (MAR 2000)

(a) The Government may extend the term of this contract by written notice to the Contractor within 30 days; provided that the Government gives the Contractor a preliminary written notice of its intent to extend at least 60 days before the contract expires. The preliminary notice does not commit the Government to an extension.

(b) If the Government exercises this option, the extended contract shall be considered to include this option clause.

(c) The total duration of this contract, including the exercise of any options under this clause, shall not exceed 10 months
(End of clause)

52.232-16     PROGRESS PAYMENTS (APR 2003) ALTERNATE I (MAR 2000)

The Government will make progress payments to the Contractor when requested as work progresses, but not more frequently than monthly, in amounts of $2,500 or more approved by the Contracting Officer, under the following conditions:

(a) Computation of amounts. (1) Unless the Contractor requests a smaller amount, the Government will compute each progress payment as 80 percent of the Contractor's total costs incurred under this contract whether or not actually paid, plus financing payments to subcontractors (see paragraph (j) of this clause), less the sum of all previous progress payments made by the Government under this contract. The Contracting Officer will consider cost of money that would be allowable under FAR 31.205-10 as an incurred cost for progress payment purposes.

(2) The amount of financing and other payments for supplies and services purchased directly for the contract are limited to the amounts that have been paid by cash, check, or other forms of payment, or that are determined due and will be paid to subcontractors--

(i) In accordance with the terms and conditions of a subcontract or invoice; and

(ii) Ordinarily within 30 days of the submission of the Contractor's payment request to the Government.

(3) The Government will exclude accrued costs of Contractor contributions under employee pension plans until actually paid unless--

(i) The Contractor's practice is to make contributions to the retirement fund quarterly or more frequently; and

(ii) The contribution does not remain unpaid 30 days after the end of the applicable quarter or shorter payment period (any contribution remaining unpaid shall be excluded from the Contractor's total costs for progress payments until paid).

(4) The Contractor shall not include the following in total costs for progress payment purposes in paragraph (a)(1) of this clause:

(i) Costs that are not reasonable, allocable to this contract, and consistent with sound and generally accepted accounting principles and practices.

(ii) Costs incurred by subcontractors or suppliers.

(iii) Costs ordinarily capitalized and subject to depreciation or amortization except for the properly depreciated or amortized portion of such costs.

(iv) Payments made or amounts payable to subcontractors or suppliers, except for --

(A) Completed work, including partial deliveries, to which the Contractor has acquired title; and

(B) Work under cost-reimbursement or time-and-material subcontracts to which the Contractor has acquired title.

(5) The amount of unliquidated progress payments may exceed neither

(i) the progress payments made against incomplete work (including allowable unliquidated progress payments to subcontractors) nor 

(ii) the value, for progress payment purposes, of the incomplete work. Incomplete work shall be considered to be the supplies and services required by this contract, for which delivery and invoicing by the Contractor and acceptance by the Government are incomplete.

(6) The total amount of progress payments shall not exceed 80 percent of the total contract price.

(7) If a progress payment or the unliquidated progress payments exceed the amounts permitted by subparagraphs (a)(4) or (a)(5) of this clause, the Contractor shall repay the amount of such excess to the Government on demand.

(8) Notwithstanding any other terms of the contract, the Contractor agrees not to request progress payments in dollar amounts of less than $2,500. The Contracting Officer may make exceptions.

(b) Liquidation. Except as provided in the Termination for Convenience of the Government clause, all progress payments shall be liquidated by deducting from any payment under this contract, other than advance or progress payments, the unliquidated progress payments, or 80 percent of the amount invoiced, whichever is less. The Contractor shall repay to the Government any amounts required by a retroactive price reduction, after computing liquidations and payments on past invoices at the reduced prices and adjusting the unliquidated progress payments accordingly. The Government reserves the right to unilaterally change from the ordinary liquidation rate to an alternate rate when deemed appropriate for proper contract financing.

(c) Reduction or suspension. The Contracting Officer may reduce or suspend progress payments, increase the rate of liquidation, or take a combination of these actions, after finding on substantial evidence any of the following conditions:

(1) The Contractor failed to comply with any material requirement of this contract (which includes paragraphs (f) and (g) of this clause).

(2) Performance of this contract is endangered by the Contractor's --

(i) Failure to make progress or 

(ii) Unsatisfactory financial condition.

(3) Inventory allocated to this contract substantially exceeds reasonable requirements.

(4) The Contractor is delinquent in payment of the costs of performing this contract in the ordinary course of business.

(5) The unliquidated progress payments exceed the fair value of the work accomplished on the undelivered portion of this contract.

(6) The Contractor is realizing less profit than that reflected in the establishment of any alternate liquidation rate in paragraph (b) of this clause, and that rate is less than the progress payment rate stated in subparagraph (a)(1) of this clause.

(d) Title. 

(1) Title to the property described in this paragraph (d) shall vest in the Government. Vestiture shall be immediately upon the date of this contract, for property acquired or produced before that date. Otherwise, vestiture shall occur when the property is or should have been allocable or properly chargeable to this contract.

(2) "Property," as used in this clause, includes all of the below-described items acquired or produced by the Contractor that are or should be allocable or properly chargeable to this contract under sound and generally accepted accounting principles and practices.

(i) Parts, materials, inventories, and work in process;

(ii) Special tooling and special test equipment to which the Government is to acquire title under any other clause of this contract;

(iii) Nondurable (i.e., noncapital) tools, jigs, dies, fixtures, molds, patterns, taps, gauges, test equipment, and other similar manufacturing aids, title to which would not be obtained as special tooling under paragraph (d)(2)(ii) above; and

(iv) Drawings and technical data, to the extent the Contractor or subcontractors are required to deliver them to the Government by other clauses of this contract.

(3) Although title to property is in the Government under this clause, other applicable clauses of this contract; e.g., the termination or special tooling clauses, shall determine the handling and disposition of the property.

(4) The Contractor may sell any scrap resulting from production under this contract without requesting the Contracting Officer's approval, but the proceeds shall be credited against the costs of performance.

(5) To acquire for its own use or dispose of property to which title is vested in the Government under this clause, the Contractor must obtain the Contracting Officer's advance approval of the action and the terms. The Contractor shall (i) exclude the allocable costs of the property from the costs of contract performance, and (ii) repay to the Government any amount of unliquidated progress payments allocable to the property. Repayment may be by cash or credit memorandum.

(6) When the Contractor completes all of the obligations under this contract, including liquidation of all progress payments, title shall vest in the Contractor for all property (or the proceeds thereof) not--

(i) Delivered to, and accepted by, the Government under this contract; or

(ii) Incorporated in supplies delivered to, and accepted by, the Government under this contract and to which title is vested in the Government under this clause.

(7) The terms of this contract concerning liability for Government-furnished property shall not apply to property to which the Government acquired title solely under this clause.

(e) Risk of loss. Before delivery to and acceptance by the Government, the Contractor shall bear the risk of loss for property, the title to which vests in the Government under this clause, except to the extent the Government expressly assumes the risk. The Contractor shall repay the Government an amount equal to the unliquidated progress payments that are based on costs allocable to property that is damaged, lost, stolen, or destroyed.

(f) Control of costs and property. The Contractor shall maintain an accounting system and controls adequate for the proper administration of this clause.

(g) Reports and access to records. The Contractor shall promptly furnish reports, certificates, financial statements, and other pertinent information reasonably requested by the Contracting Officer for the administration of this clause. Also, the Contractor shall give the Government reasonable opportunity to examine and verify the Contractor's books, records, and accounts.

(h) Special terms regarding default. If this contract is terminated under the Default clause, (i) the Contractor shall, on demand, repay to the Government the amount of unliquidated progress payments and (ii) title shall vest in the Contractor, on full liquidation of progress payments, for all property for which the Government elects not to require delivery under the Default clause. The Government shall be liable for no payment except as provided by the Default clause.

(i) Reservations of rights. 

(1) No payment or vesting of title under this clause shall -

(i) excuse the Contractor from performance of obligations under this contract or (ii) constitute a waiver of any of the rights or remedies of the parties under the contract.

(2) The Government's rights and remedies under this clause 

(i) Shall not be exclusive but rather shall be in addition to any other rights and remedies provided by law or this contract and 

(ii) Shall not be affected by delayed, partial, or omitted exercise of any right, remedy, power, or privilege, nor shall such exercise or any single exercise preclude or impair any further exercise under this clause or the exercise of any other right, power, or privilege of the Government.

(j) Financing payments to subcontractors. The financing payments to subcontractors mentioned in paragraphs (a)(1) and (a)(2) of this clause shall be all financing payments to subcontractors or divisions, if the following conditions are met:

(1) The amounts included are limited to--

(i) The unliquidated remainder of financing payments made; plus

(ii) Any unpaid subcontractor requests for financing payments.

(2) The subcontract or interdivisional order is expected to involve a minimum of approximately 6 months between the beginning of work and the first delivery; or, if the subcontractor is a small business concern, 4 months.

(3) If the financing payments are in the form of progress payments, the terms of the subcontract or interdivisional order concerning progress payments--

(i) Are substantially similar to the terms of this clause for any subcontractor that is a large business concern, or this clause with its Alternate I for any subcontractor that is a small business concern;

(ii) Are at least as favorable to the Government as the terms of this clause;

(iii) Are not more favorable to the subcontractor or division than the terms of this clause are to the Contractor;

(iv) Are in conformance with the requirements of FAR 32.504(e); and

(v) Subordinate all subcontractor rights concerning property to which the Government has title under the subcontract to the Government's right to require delivery of the property to the Government if--

(A) The Contractor defaults; or

(B) The subcontractor becomes bankrupt or insolvent.

(4) If the financing payments are in the form of performance-based payments, the terms of the subcontract or interdivisional order concerning payments--

(i) Are substantially similar to the Performance-Based Payments clause at FAR 52.232-32 and meet the criteria for, and definition of, performance-based payments in FAR Part 32;

(ii) Are in conformance with the requirements of FAR 32.504(f); and

(iii) Subordinate all subcontractor rights concerning property to which the Government has title under the subcontract to the Government's right to require delivery of the property to the Government if--

(A) The Contractor defaults; or

(B) The subcontractor becomes bankrupt or insolvent.

(5) If the financing payments are in the form of commercial item financing payments, the terms of the subcontract or interdivisional order concerning payments--

(i) Are constructed in accordance with FAR 32.206(c) and included in a subcontract for a commercial item purchase that meets the definition and standards for acquisition of commercial items in FAR Parts 2 and 12;

(ii) Are in conformance with the requirements of FAR 32.504(g); and

(iii) Subordinate all subcontractor rights concerning property to which the Government has title under the subcontract to the Government's right to require delivery of the property to the Government if--

(A) The Contractor defaults; or

(B) The subcontractor becomes bankrupt or insolvent.

(6) If financing is in the form of progress payments, the progress payment rate in the subcontract is the customary rate used by the contracting agency, depending on whether the subcontractor is or is not a small business concern.

(7) Concerning any proceeds received by the Government for property to which title has vested in the Government under the subcontract terms, the parties agree that the proceeds shall be applied to reducing any unliquidated financing payments by the Government to the Contractor under this contract.

(8) If no unliquidated financing payments to the Contractor remain, but there are unliquidated financing payments that the Contractor has made to any subcontractor, the Contractor shall be subrogated to all the rights the Government obtained through the terms required by this clause to be in any subcontract, as if all such rights had been assigned and transferred to the Contractor.

(9) To facilitate small business participation in subcontracting under this contract, the Contractor shall provide financing payments to small business concerns, in conformity with the standards for customary contract financing payments stated in FAR 32.113. The Contractor shall not consider the need for such financing payments as a handicap or adverse factor in the award of subcontracts.

(k) Limitations on undefinitized contract actions. Notwithstanding any other progress payment provisions in this contract, progress payments may not exceed 80 percent of costs incurred on work accomplished under undefinitized contract actions. A "contract action" is any action resulting in a contract, as defined in Subpart 2.1, including contract modifications for additional supplies or services, but not including contract modifications that are within the scope and under the terms of the contract, such as contract modifications issued pursuant to the Changes clause, or funding and other administrative changes. This limitation shall apply to the costs incurred, as computed in accordance with paragraph (a) of this clause, and shall remain in effect until the contract action is definitized. Costs incurred which are subject to this limitation shall be segregated on Contractor progress payment requests and invoices from those costs eligible for higher progress payment rates. For purposes of progress payment liquidation, as described in paragraph (b) of this clause, progress payments for undefinitized contract actions shall be liquidated at 80 percent of the amount invoiced for work performed under the undefinitized contract action as long as the contract action remains undefinitized. The amount of unliquidated progress payments for undefinitized contract actions shall not exceed 80 percent of the maximum liability of the Government under the undefinitized contract action or such lower limit specified elsewhere in the contract. Separate limits may be specified for separate actions.

(l) Due date. The designated payment office will make progress payments on the day after the designated billing office receives a proper progress payment request. In the event that the Government requires an audit or other review of a specific progress payment request to ensure compliance with the terms and conditions of the contract, the designated payment office is not compelled to make payment by the specified due date. Progress payments are considered contract financing and are not subject to the interest penalty provisions of the Prompt Payment Act.

(m) Progress payments under indefinite--delivery contracts. The Contractor shall account for and submit progress payment requests under individual orders as if the order constituted a separate contract, unless otherwise specified in this contract.

(End of clause)
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