
AGREEMENT AMONG
THE DEPARTMENT OF' DEF'ENSE,

THE DEPARTMENT OF'THE AIR FORCE,
AND

PATTERN RENEWABLES DEVELOPMENT COMPANY 2LLC
ADDRESSING THE CORONA WIND PROJECTS

NEAR CORONA, NEW MEXTCO

This is an agreement among the Department of Defense (DoD), acting through the Military
Aviation and Installation Assurance Siting Clearinghouse, the Department of the Air Force
(MILDEP), acting through the Deputy Assistant Secretary of the Air Force for Installations
(collectively the "DoD parties"), and Pattern Renewables Development Company 2LLC
("Project Owner" or "Owner"). Together, these three entities are referred to as "parties" and
individually as a "party." Any reference to "DoD parties" means both parties and does not
indicate that one party acts for or on behalf of the other. In this agreement, DoD does not
include the United States Army Corps of Engineers when engaged in its civil works program,
including any permitting actions.

This agreement is entered into pursuant to section 183a of title 10, U.S.C., and part 2ll of
title 32, Code of Federal Regulations.

Attachments A7, Federal Aviation Administration Filingsfor Corona Wind Projects, Phase
1 (2019-WTW-8601-OE thru 9239-OE); A2, Phase 2 Locations for Corona l{ind Project (to be

Jiled with FAA per Section 5);8, Corona lil'ind Turbines and Project Area; and C, Corona Wind
Project Area Coordinates, are attached to this agreement and made a part hereof.

For good and valuable consideration, the receipt of which is hereby acknowledged, the
parties agree as follows:

Sncrroul. Punposr.

A. Objective. The objective of this agreement is to mitigate any potential adverse impact
and to minimize risks to national security while allowing the Corona Wind Projects ("project" or
"projects") to proceed with development.

B. De-confliction. Analysis suggests that a conflict exists between the MILDEP's operation
of Holloman Air Force Base (installation) and spinning wind turbines associated with the project.
The Corona Wind Projects include turbines and associated meteorological (MET) towers
submitted for approval in OE/AAA on September 5, 2019 (Attachment A1) and proposed
turbines and associated meteorological (MET) towers to be filed with the FAA (Attachment A2).
Turbines associated with the project penetrate the floor of Instrument Flight Rules Military
Training Route 133 (IR-133). The parties have focused on de-conflicting these activities and
agree that the terms below will allow the mutual goals of the parties to be met.
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Sncrrou 2. DrrrNIrrous.

A. Access. "Access" means either to enter a physical space or to remotely read, copy, edit,

divert, release, alter the state of, or otherwise affect information technology systems (e.g.,

network, data, security, software, hardware).

B. Actual Curtailment Hours. [RESERVED]

C. ASN. Federal Aviation Administration Aeronautical Study Number.

D. Banked Hours. IRESERVED]

E. CFIUS. Committee on Foreign Investment in the United States.

F. CFR. Code of Federal Regulations.

G. Curtailment. [RESERVED]

H. Day. A calendar day unless indicated otherwise.

I. DoD. Department of Defense, an executive department of the United States.

J. FAA. Federal Aviation Administration.

K. Fiscal Year. [RESERVED]

L. Hour. IRESERVED]

M. MILDEP. The Department of the Air Force, a military department of the United States.

N. National Security or Defense Purpose. An emergency circumstance where the
President of the United States, the Secretary of Defense, or a combatant commander under l0
U.S.C section 164 directs a change to the mission of the installation in support of emergency

circumstances. An emergency circumstance does not include routine changes to the mission of
the installation.

O. Project. The term "project" or "projects" means the proposed wind turbines identified
on Attachment Al by ASN, and subsequent ASNs to be filed with the FAA as identified on

Attachment 42. The location, but not the height or numbero of the turbines may be altered in
accordance with the terms specified in section 5.A of this agreement.

P. Project Owner. Pattern Renewables Development Company 2LLC, any of its affiliates
that own any portion ofthe project(s), and their respective successors and assigns.
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Q. Siting Clearinghouse. The Military Aviation and Installation Assurance Siting
Clearinghouse established pursuant to 10 U.S.C. section 183a.

R. U.S.C. United States Code

Sncrrox3. VoluxrARy CoNTRTBUTToN.

IRESERVED]

SncrroN 4. Cunuu,MENT.

IRESERVED]

Srcrrox 5. Mrrrclrrox TrRvrs.

A. In General. This agreement is structured and intended to enable, but not require, the
Project Owner to proceed immediately with the construction and operation of the project.
Project Owner agrees to limit the total number of project wind turbines and MET towers to 957,
and the project wind turbine blade tips and MET towers to a maximum height of 764 feet above
ground level. The Project Owner agrees to restrict the construction of the project wind turbines
and MET towers to the designated Project Area, as reflected in Attachments B and C. Project
Owner agrees to install Night Vision Goggle-compatible lighting on all turbines and MET towers
associated with the project that are required by FAA to have lighting.

B. Amendment of Applications. Project Owner agrees to amendment of its applications
before the FAA, listed on Attachment Al, by incorporation of this agreement into each of those
applications. Project Owner fuither agrees that, when Project Owner submits FAA applications
for the turbines listed in Attachment 42, Project Owner will incorporate this agreement into each
of those applications.

C. Withdrawal of Objections.

l. Within l0 calendar days of the execution of this agreement, the DoD parties shall
deliver to the FAA "No Objections with Provisions" for the ASNs corresponding to the wind
turbine and MET tower locations listed on Attachment A1. The "Provisions" will
incorporate by reference this agreement, referring to it by its title, the date executed, and its
signatories.

2. Within 10 calendar days of receiving the filing of the turbines listed in Attachment
A2,the DoD parties shall deliver to the FAA "No Objections with Provisions" for the ASNs
associated with the wind turbines and MET towers to be filed, provided the wind turbines
and meteorological towers do not exceed the maximum height specified in Section 5.A, are
filed within 36 months of the execution of this agreement, and remain within the siting
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parameters of the project area specified in Affachment B of this agreement. The "Provisions"
will incorporate by reference this agreement, referring to it by its title, the date executed, and

its signatories.

3. If the Project Owner submits any substitute ASNs to FAA within 36 months of the
execution of this agreement, the DoD parties agree not to object to those substitute ASNs,
provided that the substitute ASNs do not exceed the maximum height specified in Section
5.A, that the substitute ASNs are located within the siting parameters of the Project area

specified in Attachment B of this agreement or any amendments to this agreement, that the

total number of ASNs after substitution does not exceed 957, and that this agreement is

incorporated into the substitute ASN filings.

4. With regard to the turbines listed in Attachment A1, all parties agree that, if the
Project Owner requests to extend the effective period of FAA's Determination of No Hazard
to Air Navigation in accordance with 14 C.F.R. g 77.35, then the DoD Parties will not object
to such an extension as requested, provided that the affected ASNs are listed on Attachment
Al, or are substitute ASNs that were submitted within 36 months of the execution of this
agreement, that the amended ASNs do not exceed the maximum height specified in Section
5.A and are located within the siting parameters of the Project area specified in Attachment B
of this agreement or any amendments to this agreement, that the total number of ASNs for
the Project still does not exceed 957 (including ASNs proposed by Attachment A2), and that
this agreement is incorporated into the ASN filings affected by the extension.

5. With regard to the turbines listed in Attachment A2, all parties agree that, if the
Project Owner requests to extend the effective period of FAA's Determination of No Hazard
to Air Navigation in accordance with 14 C.F.R. S 77.35, then the DoD Parties will not object
to such an extension as requested, provided that the affected ASNs are listed as proposed

ASNs on Attachment A2, or are substitutes filed with the FAA within 36 months of the
execution of this agreement, that do not exceed the maximum height specified in Section 5.A
and are located within the siting parameters of the Project area specified in Attachment B of
this agreement or any amendments to this agreement, that the total number of ASNs for the
Project still does not exceed 957, and that this agreement is incorporated into the ASN filings
affected by the extension. In any case, the maximum period within which changes can be

made is 36 months from the date this agreement is executed.

6. The DoD parties agree not to object to the construction and operation of the project
under any other federal, state, or local regulatory entity with jurisdiction over the project
(except as provided in sections 7 .B and I l.H of this agreement), provided that Project Owner
is in material compliance with the terms of this Agreement and that Project Owner has

disclosed to the DoD parties in writing all material facts necessary to fully assess potential
adverse impacts and all material facts relevant to other federal, state, or local regulatory
entity j urisdictional matters.

D. Other Regulatory Actions. This agreement shall not prevent or limit the DoD parties

from communicating in any form with any other regulatory body or agency with jurisdiction or
possible jurisdiction over matters affecting the installation beyond the projects.
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Sncrrox 6. Rrvrnw oF BusrNESs Exrrrrns.

A. Protection of Defense Capabilities. It is a priority for the MILDEP to protect national
defense capabilities and military operations, including military installations, research,
development, test and evaluation activities, and military readiness activities from compromise
and exploitation that may occur due to an activity under foreign control operating in the vicinity
of those national defense capabilities and military operations.

B. Advance Notice.

l. Project Owner has provided advance written notice to the MILDEP of:

a. The names of business entities having a direct ownership interest in the project.

b. The name of the material vendors and/or business entities with which Project
Owner will potentially execute contracts to perform construction, supply turbines, or
conduct operations activities at the location of the project.

c. The name of any foreign entity or person being allowed to access the wind turbine
structures or associated data systems.

2. For those entities or persons identified under paragraph 6.8.1 .a and 6.8.1.b, the
MILDEP agrees to identi$ to the project owner, no later than 30 days after the effective date
of this agreement, any entity or person posing a security concern. For those entities or
persons identified under paragraph 6.8.1.c, the MILDEP agrees to identify to Project Owner,
no later than 30 days after the receipt of the name of any foreign entity or person being
allowed to access the wind turbines or associated data systems, any entity or person posing a
security concern. Project Owner agrees to enter into negotiations with the DoD parties in
order to mitigate any such concern. Any such security concern must be resolved prior to
allowing access to the site by such persons or representatives of such an entity or the use of
winder turbines or other permanent on-site equipment manufactured by such a business
entity.

3. Project Owner agrees to provide advance written notice to the MILDEP of Project
Owner's use of any material vendor not previously screened pursuant to this section. The
term "material" used in this subsection means "significant, influential, or relevant." Project
Owner shall allow the MILDEP l5 days following such a notice to conduct a security review
and assess any security concern. Project Owner will provide advance written notice of a
potential new material vendor, but need not wait 15 days if an unexpected situation arises for
which employing services or vendors immediately is prudent for the operation of the project.

Sncuou 7. Assrcxunxr.
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A. Right to Assign. This agreement shall be binding upon the Project Owner and its
successors and assigns. If Project Owner and its successors or assigns (assignors) elect to sell,

convey, mortgage, assign, or otherwise transfer all or any part of its interests and obligations in
the assets comprising the project (assignment) to any third party (assignee), assignor shall cause

such assignee to expressly acknowledge the existence of this agreement and a copy of this
agreement shall be provided to the assignee, and notice of the new point of contact information
(as in Section 9) shall be provided to the DoD parties.

B. Notice of Assignment to CFIUS. If the prospective assignee is a foreign national or
foreign-owned or -controlled business entity, assignor and the proposed assignee shall jointly
provide notice of the proposed transaction to CFIUS in accordance with applicable regulations
(subpart D of 31 CFR part 800) and provide a copy of the notice to the MILDEP. Nothing in this
agreement shall prohibit or limit DoD from objecting to the transaction before CFIUS, nor limit
communications with CFIUS during national security reviews and investigations, ando should
mitigation result, during mitigation, tracking, and post-consummation monitoring and

enforcement, pursuant to applicable statutes and regulations.

C. Effect of Assignment. Upon an assignment, assignor shall be relieved of any obligations
or liabilities under this agreement to the extent that the assignee has assumed in writing such

obligations or liabilities and provided that Project Owner has provided a copy of the assignment,

including the assumption of obligations and liabilities, to the DoD parties.

Sncuon 8. Enrncrrvr Darr AND ExpIRATIoN.

A. Effective Date. This agreement becomes effective on the date when all parties have

signed it.

B. Expiration. This agreement shall expire and have no further force and effect upon the
occurrence of the earlier of the following:

l. Construction of the project has not commenced within the timeline specified in section
5 of this agreement.

2. The project is decommissioned.

3. The DoD ceases to use the low level route permanently and takes appropriate action
with FAA accordingly.

4. Termination of the agreement by written mutual agreement of the parties

C. Actions Prior to Expiration. Any activities engaged in by the parties that occurred prior
to expiration of this agreement shall remain valid and continue in effect, notwithstanding the
expiration of the agreement.
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Srcrrox 9. Porxrs or Coxracr AND NorrrrcarroN.

A. Points of Contact (POCs). The following persons shall be the primary POCs for the
parties for purposes of this agreement. Any notice, request, or other communication to be
provided pursuant to this agreement shall be delivered to the POCs. Any party may change its
POC by providing written notification of the change to the other parties at least 30 days in
advance of the change taking effect. POC changes take effect the sooner of all the receiving
parties acknowledging receipt of the change notice or the expiration of the 30 days.

1. DoD - Executive Director, Military Aviation and Installation Assurance Siting
Clearinghouse, 3400 Defense Pentagon, Room 5C646, Washington, DC 20301-3400

2. MILDEP - Director, Air Force Encroachment Management, Office of the Deputy
Assistant Secretary of the Air Force, Installations, 1665 Air Force Pentagon, Suite 5E1000,
Washington, DC 20330-1 665, usaf.pentagon.saf-ie.mbx.saf-ieim-workflow@mail.mil

3. Project Owner - Pattern Renewables Development Company 2LLC, Attention
General Counsel; 1088 Sansome Street; San Francisco, CA 94131; with a copy to
crystal. c o ffm an@p attemenergy. com .

B. Notification. Any written notice shall be sent by registered or certified mail, postage
prepaid, sent by a nationally recognized overnight delivery service that provides a receipt for
delivery, or hand delivered. A notice shall be deemed to be received when delivered to the
recipient's address.

Sncrron10. Bnrlcn.

A. Dispute Resolution. If a party believes that another party has breached this agreement, it
shall provide written notice of the breach within 30 days of discovery of the breach to all other
parties and provide the breaching party a reasonable opportunity (but in all cases at least 30 days
from delivery of such notice) to cure the breach, provided that failure to provide notice within
such 30-day period only waives the rights with respect to the periods from after the expiration of
such 30-day period and until the date when the notice was given. If there is a dispute between
the involved parties as to whether a breach occurred, the involved parties agree to attempt to
resolve the dispute beginning with Project Owner and representatives of the MILDEP at the
installation. Disputes may be elevated, on the part of the DoD parties, to the MILDEP
headquarters and then to the Executive Director of the Siting Clearinghouse. If the breach is not
cured or resolved after this initial dispute resolution process, any party may seek to enforce this
agreement. Each party specifically reserves any and all rights or causes of action it may have
both at law and in equity to require compliance with any provision of this agreement. Each party
reserves the right to enforce or refrain from enforcing against another party the terms of this
agreement as it sees fit and failure to enforce does not act to excuse future breaches.

Srcuou LL. Gnnnnal Pnovrsroxs.
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A. Amendments. Any party to this agreement may request that it be amended, whereupon
the parties agree to consult to consider such amendments. Any amendment to this agreement

shall become effective when signed by all of the parties unless its terms provide for a different
effective date. Amendments only providing replacements of expired ASNs without any other
change to the FAA filing and amendments to modifr Attachment ,A.2 with ASNs or modified
coordinatcs, nccd only be signed by the MILDEP's and Project Owner's designated project
officers.

B. Integration. This agreement contains the entire agreement and understanding between
the parties with respect to all of the subject matter contained herein, thereby merging and

superseding all prior agreements and representations by the parties with respect to such subject
matter.

C. Governing Law. This agreement shall be governed by and construed in accordance with
the laws of the United States and the State of New Mexico, as may be applicable.

D. Interpretation. In the event an ambiguity or question of intent or interpretation arises,

this agreement shall be construed as if drafted jointly by the parties and no presumption or
burden of proof shall arise favoring or disfavoring any party by virtue of authorship of any of the
provisions of this agreement. Any reference to any Federal, state, interstate, local, or foreign
statute or law shall be deemed also to refer to all rules and regulations promulgated thereunder,

as they may have been amended from time to time, unless the context requires otherwise.

E. Headings and Titles. The headings or section titles contained in this agreement are

inserted solely for convenience and do not constitute apafi of this agreement between the parties,

nor should they be used to aid in any manner in the construction of this agreement.

F. Severability. If any term, provision, or condition of this agreement is held to be invalid,
void, or unenforceable by a governmental authority and such holding is not or cannot be

appealed further, then such invalid, void, or unenforceable term, provision, or condition shall be

deemed severed from this agreement and all remaining terms, provisions, and conditions of this
agreement shall continue in full force and effect. The parties shall endeavor in good faith to
replace such invalid, void, or unenforceable term, provision, or condition with valid and

enforceable terms, provisions, or conditions which achieve the purpose intended by the parties to
the greatest extent permified by law.

G. Waivers; Remedies Cumulative. There is no implied waiver of rights under this
agreement. No failure or delay on the part of a party in exercising any of its rights under this

agreement or in insisting upon strict performance of provisions of this agreement, no partial
exercise by either party of any of its rights under this agreement, and no course of dealing
between the parties shall constitute a waiver of the rights of any party under this agreement,

other than the requirement to raise a matter of breach within 30 days of discovery. Any waiver
shall be effective only by a written instrument signed by the party granting such waiver, and such

waiver shall not operate as a waiver of or estoppel with respect to, any subsequent failure to
comply with this agreement. The remedies provided in this agreement are cumulative and not
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exclusive of any remedies provided by law.

H. CFIUS. Nothing in this agreement shall relieve Project Owner or its successors or
assigns from complying with 31 CFR part 800 (Mergers, Acquisitions, and Takeovers by
Foreign Persons) nor prevent or limit the parties from communicating in any form with CFIUS

I. Anti-Deficiency. For the DoD parties, this agreement is subject to the availability of
appropriated funds and sufficient resources. No provision in this agreement shall be interpreted
to require obligation or payment of funds in violation of the Anti-Deficiency Act, 3l U.S.C.
section 1341.

J. Disclosure. The parties may freely disclose this agreement with any person or entity.
DoD will post the agreement on the Siting Clearinghouse website. Project Owner may mark any
part of any document it believes to be proprietary or competition sensitive and that it wants DoD
or the MILDEP to exempt from disclosure. The DoD parties will only disclose any such marked
information in accordance with the provisions of 5 U.S.C. section 552 (the Freedom of
Information Act).

K. No Third-Party Beneficiaries. Nothing in this agreement, express or implied, is
intended to give to, or shall be construed to confer upon, any person not a party any remedy or
claim under or by reason of this agreement and this agreement shall be for the sole and exclusive
benefit ofthe parties and their respective successors and assigns.

L. Full and Complete Satisfaction. The completion of the obligations of each of the
parties under this agreement constitute the full and complete satisfaction of those obligations.

M. Other Federal Agencies. This agreement does not bind any Federal agency, other than
the DoD parties, nor waive required compliance with any law or regulation.

N. As-Built Drawings. Within 60 days of the completion of construction of each phase of
the project, the Project Owner shall deliver a set of 'as-built' drawings for the project wind
turbines to the MILDEP.

O. Grid Operator Protocols. IRESERVED]

lContinued on following pogel
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ATTACHMENT A1:
Federal Aviation Administration Filings for Corona Wind Projects Phase I

(201 9-WTW-860 I -OE thru 9239-OE)

ASN Cify State Structure Tvpe AGL Latitude Longitude
2019-wTw-8601-OE Corona NM Wind Turbine 599 -34.1ss28333 -105.4s60194
2019-WTW-8602-OE Corona NM Wind Turbine s99 -34.1594$8q -105.4567917
2019-wTw-8603-OE Corona NM Wind Turbine 599 -34.t6464167 -105.4604056
2019-WTW-8604-OE Corona NM Wind Turbine s99 -34.16738611 -105.4759417
2019-wTw-8605-OE Corona NM Wind Turbine 599 -34.r6836389 -10s.46237s
2019-WTW-8606-OE Corona NM Wind Turbine 599 -34.16887222 -105.4114056
2019-wTw-8607-OE Corona NM Wind Turbine 599 -34.17093333 -105.3977333

2019-wTw-8608-OE Corona NM Wind Turbine 599 -34.17103056 -10s.4765944
2019-WTW-8609-OE Corona NM Wind Turbine 599 -34.t7286667 -105.422t694
2019-WTW-861O-OE Corona NM Wind Turbine s99 -34.17321667 -105.4990333
2019-wTw-8611-OE Corona NM Wind Turbine 599 -34.17392222 -10s.40t2306
2019-WTW-8612-OE Corona NM Wind Turbine 599 -34.1748 -105.47721t1
2019-wTW-8613-OE Corona NM Wind Turbine s99 -34.17578889 -105.4296389
2019-wTw-8614-OE Corona NM Wind Turbine 599 -34.t7715 -105.s009139
2019-wTw-8615-OE Corona NM Wind Turbine 599 -34.17863611 -10s.4426528
2019-WTW-8616-OE Corona NM Wind Turbine 599 -34.17932222 -105.4311306
2019-WTW-8617-OE Corona NM Wind Turbine s99 -34.18037778 -105.4034806
2019-wTw-8618-OE Corona NM Wind Turbine 599 -34.18107222 -105.s021278
2019-WTW-861g-OE Corona NM Wind Turbine 599 -34.18242s -105.4219833
2019-WTW-8620-OE Corona NM Wind Turbine 599 -34.18241944 -105.4462056
2019-WTW-8621-OE, Corona NM Wind Turbine s99 -34.18357222 -105.4090333
2019-wTw -8622-OE Corona NM Wind Turbine 599 -34.18455 -10s.s0901 94
2019-wTw-8623-OE Corona NM Wind Turbine 599 -34.18ss361 1 -105.4526361
2019-WTW-8624-OE Corona NM Wind Turbine 599 -34.18611667 -105.42st444
2019-wTw-8625-OE Corona NM Wind Turbine 599 -34.18713889 -105.4091222
20 19-WTW -8626-OE Corona NM Wind Turbine s99 -34.18789444 -105.5157528
2019-wTw-8627-OE Corona NM Wind Turbine s99 -34.18946111 -r05.4368278
2019-WTW-8628-OE Corona NM Wind Turbine 599 -34.19015833 -105.4233639
20 I 9-WTW -8629-OE Corona NM Wind Turbine 599 -3i4.19t74444 -105.st64278
2019-WTW-8630-OE Corona NM Wind Turbine 599 -34.19207s -105.4520778
2019-WTW-8631-OE Corona NM Wind Turbine s99 -34.19306944 -105.4402
20 I g-WTW -8632-OE Corona NM Wind Turbine 599 -34.19335278 -10s.3748722
2019-WTW-8633-OE Corona NM Wind Turbine s99 -34.19503056 -105.4595306
2019-WTW-8634-OE Corona NM Wind Turbine 599 -34.19564444 -105.4266917
2019-wTw-8635-OE Corona NM Wind Turbine s99 -34.19550ss6 -105.51830s6
2019-wTw-8636-OE Corona NM Wind Turbine 599 -34.19724167 -r05.3808917
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2019-WTW-8637-OE Corona NM Wind Turbine 599 -34.19690556 -r0s.4422056

2019-WTW-8638-OE Corona NM Wind Turbine s99 -34.19858056 -10s.4641639

2019-wrw-863g-OE Corona NM Wind Turbine s99 -34.20057778 -t05.3704611

2019-WTW-8640-OE Corona NM Wind Turbine s99 -34.19968333 -10s.4073806

2019-wrw-8641-oE Corona NM Wind Turbine 599 -34.19959722 -t05.4293083

201 9-WTW-8642-OE Corona NM Wind Turbine 599 -34.20049444 -t05.4457639

2019-wTw-8643-OE Corona NM Wind Turbine s99 -34.20066944 -105.5270639

2019-wrw-8644-OB Corona NM Wind Turbine 599 -34.20195 -105.4687t94

2019-wTw-8645-OE Corona NM Wind Turbine 599 -34.20285278 -105.4553194

2019-WTW-8646-OE Corona NM Wind Turbine 599 -34.20456944 -10s.3929139

2019-WTW-8647-OE Corona NM Wind Turbine 599 -34.204186t1 -105.5278389

2019-WTW-8648-OE Corona NM Wind Turbine 599 -34.2065t667 -10s.4600056

2019-WTW-8649-OE Corona NM Wind Turbine 599 -34.2069 -105.419r167

2019-WTW-865O-OE Corona NM Wind Turbine s99 -34.20803333 -105.39s611 I
2019-WTW-8651-OE Corona NM Wind Turbine s99 -34.20753889 -105.5289028

2019-wrw-86s2-oE Corona NM Wind Turbine s99 -34.20810278 -105.4084944

2019-WTW-8653-OE Corona NM Wind Turbine 599 -34.2t048056 -105.4410472

2019-WTW-8654-OE Corona NM Wind Turbine 599 -34.21009444 -105.4639389

2019-wTw-8655-OE Corona NM Wind Turbine s99 -34.21003333 -t05.4957528

2019-wTw-8656-OE Corona NM Wind Turbine 599 -34.2105t389 -t05.420t833
2019-WTW-8657-OE Corona NM Wind Turbine 599 -34.21t09444 -t05.4004444

2019-WTW-8658-OE Corona NM Wind Turbine s99 -34.21079722 -10s.53455

2019-WTW-8659-OE Corona NM Wind Turbine 599 -34.2t282222 -r05.3697778

2019-wrw-8660-oE Corona NM Wind Turbine 599 -34.21350278 -10s.4257389

2019-WTW-8661-OE Corona NM Wind Turbine 599 -34.21469444 -105.44655

20 r 9-wrw -8662-OE Corona NM Wind Turbine s99 -34.2t383333 -105.4956278

2019-wrw-8663-OE Corona NM Wind Turbine s99 -34.2t400278 -105.5220972

2019-WTW-8664-OE Corona NM Wind Turbine 599 -34.21450278 -10s.5374

2019-WTW-8665-OE Corona NM Wind Turbine 599 -34.21676667 -105.3711556

2019-WTW-8666-OE Corona NM Wind Turbine s99 -34.21699444 -105.43t0694

2019-WTW-8667-OE Corona NM Wind Turbine s99 -34.21745833 -10s.4507861

2019-WTW-8668-OE Corona NM Wind Turbine 599 -34.21784722 -105.4960583

2019-WTW-8669-OE Corona NM Wind Turbine 599 -34.21784t67 -105.5424611

2019-WTW-8670-OE Corona NM Wind Turbine 599 -34.21936ttt -105.4738833

2019-WTW-867l-OE Corona NM Wind Turbine 599 -34.22001389 -105.4591389

201g-wTw-8672-OE Corona NM Wind Turbine 599 -34.220636t1 -105.3742778

2019-wrw-8673-OE Corona NM Wind Turbine 599 -34.22t69444 -t05.4211694

201g-wrw-8674-OE Corona NM Wind Turbine s99 -34.221225 -105.5475

2019-wrw-8675-OE Corona NM Wind Turbine s99 -34.221825 -r05.52s7

201g-wTw-8676-OE Corona NM Wind Turbine s99 -34.22214167 -l 05.5097306

2019-wrw-8677-OE Corona NM Wind Turbine 599 -34.22239722 -t05.4739778

AGREEMENT AI\,IONG THf, DEPARTMENT OF DEFENSE, THE DEPARTMENT OF THE AIR FORCE,
AND PATTERN RENEWABLES DEVELOPMENT COMPANY 2 LLC N)DRESSING THE CORONA WTND PROJECIS
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2019-WTW-8678-OE Corona NM Wind Turbine 599 -34.22273889 -t05.4939222
201g-WTW-8679-OE Corona NM Wind Turbine 599 -34.22322s -t05.452825
2019-WTW-8680-OE Corona NM Wind Turbine 599 -34.22439444 -105.4300889
2019-WTW-8681-OE Corona NM Wind Turbine s99 -34.22553056 -10s.3798167
2019-wTw-8682-OE Corona NM Wind Turbine 599 -34.22568056 -105.4430667
2019-WTW-8683-OE Corona NM Wind Turbine s99 -34.22528611 -105.5457222

2019-WTW-8684-OE Corona NM Wind Turbine 599 -34.22594722 -105.5056417

2019-WTW-8685-OE Corona NM Wind Turbine 599 -34.22s88056 -t05.5255722
2019-WTW-8686-OE Corona NM Wind Turbine 599 -34.226625 -105.4905472
2019-WTW-8687-OE Corona NM Wind Turbine 599 -34.229s3889 -r05.3812917
2019-WTW-8688-OE Corona NM Wind Turbine s99 -34.22945278 -t0s.42s4t67
2019-wTw-8689-OE Corona NM Wind Turbine 599 -34.22797222 -l 05.5593ss6
2019-WTW-8690-OE Corona NM Wind Turbine 599 -34.22927778 -105.5459333
2019-WTW-8691-OE Corona NM Wind Turbine s99 -34.22975556 -105.5272722

201 9-WTW -8692-OE Corona NM Wind Turbine 599 -34.23047222 -t}s.4472444
2019-WTW-8693-OE Corona NM Wind Turbine 599 -34.23t41667 -105.4831778
2019-WTW-8694-OE Corona NM Wind Turbine 599 -34.2328 -105.3995556
2019-WTW-8695-OE Corona NM Wind Turbine 599 -34.232s6667 -105.5052361

2019-wTw-8696-OE Corona NM $/ind Turbine s99 -34.23277222 -105.5586694
2019-WTW-8697-OE Corona NM Wind Turbine s99 -34.233525 -t05.3822833
2019-WTW-8698-OE, Corona NM Wind Turbine s99 -34.23359167 -t0s.42s4944
2019-WTW-8699-OE Corona NM Wind Turbine 599 -34.23398333 -105.54317s
2019-WTW-8700-OE Corona NM Wind Turbine 599 -34.23446667 -105.4472806
2019-WTW-8701-OE Corona NM Wind Turbine s99 -34.23435556 -105.5288917
2019-WTW-8702-OE Corona NM Wind Turbine 599 -34.2348t944 -105.5133417
2019-wTw-8703-OE Corona NM Wind Turbine s99 -34.235t8333 -105.4876194
2019-WTW-8704-OE Corona NM Wind Turbine 599 -34.23s7 -t05.4727444
2019-WTW-8705-OE Corona NM Wind Turbine s99 -34.23681389 -10s.3995972
2019-WTW-8706-OE Corona NM Wind Turbine 599 -34.23756111 -105.4263167

2019-wrw-8707-oE Corona NM Wind Turbine 599 -34.23834444 -105.55695
2019-WTW-8708-OE Corona NM Wind Turbine 599 -34.23844722 -105.4474389
2019-WTW-8709-OE Corona NM Wind Turbine 599 -34.23916667 -105.5380694
2019-wTw-8710-oE Corona NM Wind Turbine 599 -34.23937222 -105.51415s6
2019-wTw-8711-OE Corona NM Wind Turbine 599 -34.23955278 -105.4740944
2019-WTW-8712-OE Corona NM Wind Turbine 599 -34.2408ttt1 -105.3995944
2019-WTW-8713-OE Corona NM Wind Turbine 599 -34.24t35 -105.4308389
2019-WTW-8714-OE Corona NM Wind Turbine 599 -34.24212778 -105.55r6222
2019-WTW-871s-OE Corona NM Wind Turbine s99 -34.24328889 -10s.4460556
2019-WTW-8716-OE Corona NM Wind Turbine s99 -34.24477222 -10s.400rr67
201g-WTW-8717-OE Corona NM Wind Turbine 599 -34.24543056 -105.4310ss6
2019-WTW-8718-OE Corona NM Wind Turbine 599 -34.248125 -10s.36t3722

AGRXf,MENT AMONG THE DEPARTMENT OF DEFENSE, THE DEPARTMENT OF THE AIR FORCE,
AND PATTERN RENEWABLES DEVELOPMENT COMPAITY 2 LI' ADDRESSING THE CORONA WIND PROJf,CTS
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2019-WTW-8719-OE Corona NM Wind Turbine 599 -34.24934444 -t05.4065472

2019-WTW-8720-OE Corona NM Wind Turbine 599 -34.249425 -105.4305806

2019-WTW-8721-OE Corona NM Wind Turbine s99 -34.25214444 -10s.361s028

2019-WTW-8722-OE Corona NM Wind Turbine 599 -34.2s298889 -105.3302889

2019-WTW-8723-OE Corona NM Wind Turbine s99 -34.25345 -t05.4299111

201g-wTw-8724-OE Corona NM Wind Turbine 599 -34.2s455 -105.41135

2019-WTW-8725-OE Corona NM Wind Turbine 599 -34.25695833 -105.3316139

201g-WTW-8726-OE Corona NM Wind Turbine 599 -34.257t7222 -105.3930861

201g-WTW-8727-OE Corona NM Wind Turbine 599 -34.2s7s30s6 -105.4290889

2019-wrw-8728-OE Corona NM Wind Turbine s99 -34.25844167 -10s.4136944

2019-wrw-8729-OE Corona NM Wind Turbine 599 -34.25880278 -105.3549417

2019-wrw-873O-oE Corona NM Wind Turbine 599 -34.26115556 -t05.3967222

2019-WTW-8731-OE Corona NM Wind Turbine 599 -34.26508889 -105.3961889

2019-wrw-8732-OE Corona NM Wind Turbine 599 -34.26841667 -105.3041861

2019-WTW-8733-OE Corona NM Wind Turbine 599 -34.26913056 -105.3956889

20r9-wTw-8734-OE Corona NM Wind Turbine s99 -34.27226944 -105.3089528

2019-wrw-8735-OE Corona NM Wind Turbine 599 -34.27317778 -105.3932417

2019-WTW-8736-OE Corona NM Wind Turbine 599 -34.27635278 -105.3096611

2019-WTW-8737-OE Corona NM Wind Turbine s99 -34.27748333 -10s.3899639

2019-WTW-8738-OE Corona NM Wind Turbine 599 -34.279775 -r 05.3 r 56361

2019-WTW-873g-OE Corona NM Wind Turbine 599 -34.28148889 -1 05.3899806

2019-WTW-8740-OE Corona NM Wind Turbine s99 -34.28286944 -105.3272917

2019-wTw-8741-OE Corona NM Wind Turbine 599 -34.28s3861t -105.2844056

2019-WTW-8742-OE Corona NM Wind Turbine 599 -34.285611t1 -105.3498056

2019-WTW-8743-OE Corona NM Wind Turbine 599 -34.2866s278 -105.3641833

201g-wTw-8744-OE Corona NM Wind Turbine 599 -34.286775 -105.3273056

201g-wTw-8745-OE Corona NM Wind Turbine 599 -34.28689444 -105.2970667

201g-wTw-8746-OE Corona NM Wind Turbine s99 -34.28685 -105.377s972

2019-WTW-8747-OE Corona NM Wind Turbine 599 -34.28812778 -105.313t722

2019-wTw-8748-OE Corona NM Wind Turbine s99 -34.28934722 -10s.2846306

201g-WTW-8749-OE Corona NM Wind Turbine s99 -34.2894 -105.3349222

2019-wrw-8750-oE Corona NM Wind Turbine 599 -t4.289s6ttt -105.3497556

2019-WTW-8751-OE Corona NM Wind Turbine 599 -34.29038333 -105.3633278

2019-wrw-8752-OE Corona NM Wind Turbine 599 -34.29063889 -105.2991472

2019-WTW-8753-OE Corona NM Wind Turbine s99 -34.29101667 -105.3787528

2019-WTW-8754-OE Corona NM Wind Turbine 599 -34.29203611 -105.313875

2019-WTW-8755-OE Corona NM Wind Turbine 599 -34.29307222 -105.3381917

2019-wrw-8756-OE Corona NM Wind Turbine 599 -34.29330833 -105.2848139

201g-wTw-8757-OE Corona NM Wind Turbine 599 -34.29325 -r05.3524167

2019-WTW-8758-OE Corona NM Wind Turbine s99 -34.29385833 -r0s.3634444

2019-WTW-8759-OE Corona NM Wind Turbine 599 -34.29426944 -105.3798417

AGREEMENT AMONG THE DEPARTMENT OF DETENSE, IIIE Df,PARTMENT OF THE AIR FORCE,
AND PAT'TERN RENEWABLES DEVELOPMENT COMPA.IYY 2 LLC ADDRESSING THE CORONA WIND PROJECTS
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2019-wTw-8760-OE Corona NM Wind Turbine 599 -34.29449444 -10s.2999083
2019-WTW-8761-OE Corona NM Wind Turbine 599 -34.29599167 -10s.31s3833
2019-WTW-8762-OE Corona NM Wind Turbine 599 -34.29660278 -105.3429389
2019-wTw-8763-OE Corona NM Wind Turbine 599 -34.29713611 -105.3295028
2019-wTw-8764-OE Corona NM Wind Turbine 599 -34.29768333 -105.3813111

2019-WTW-8765-OE Corona NM Wind Turbine 599 -34.29789722 -105.3624556
2019-WTW-8766-OE Corona NM Wind Turbine 599 -34.2992s278 -10s.2660611
20r9-wTw-8767-OE Corona NM Wind Turbine 599 -34.29949444 -10s.3165333
2019-WTW-8768-OE Corona NM Wind Turbine s99 -34.30052778 -10s.3444333
201g-WTW-8769-OE Corona NM Wind Turbine 599 -34.301225 -105.3823167

201g-WTW-8770-OE Corona NM Wind Turbine 599 -34.30t42778 -105.3290056
20r9-wTw-877I-OE Corona NM Wind Turbine 599 -34.30161944 -10s.3623111
2019-wTw-8772-OE Corona NM Wind Turbine 599 -34.30191389 -105.40455
201g-wTw-8773-OE Corona NM Wind Turbine s99 -34.30319722 -105.2662556
2019-wTw-8774-OE Corona NM Wind Turbine 599 -34.30322778 -105.3162806
2019-WTW-8775-OE Corona NM Wind Turbine s99 -34.30475833 -10s.3846t94
2019-wTw-8776-OE Corona NM Wind Turbine 599 -34.30559167 -105.2890639
20r9-wTw-8777-OE Corona NM Wind Turbine 599 -34.30560556 -10s.3623806
2019-wTw-8778-OE Corona NM Wind Turbine 599 -34.30s81l l1 -105.4048222
2019-WTW-8779-OE Corona NM Wind Turbine s99 -34.30705ss6 -10s.2667333
2019-wTw-8780-OE Corona NM Wind Turbine s99 -34.307036t1 -105.3165222

2019-WTW-8781-OE Corona NM Wind Turbine 599 -34.30738333 -105.3772s83
20 1 9-WTW -87 82-OE Corona NM Wind Turbine 599 -34.30799r67 -105.3504917
2019-WTW-8783-OE Corona NM Wind Turbine s99 -34.30960278 -10s.2891056
2019-wTw-8784-OE Corona NM Wind Turbine 599 -34.30955 -105.3634s56
2019-WTW-8785-OE Corona NM Wind Turbine 599 -34.30980833 -105.4057222

2019-WTW-8786-OE Corona NM Wind Turbine 599 -34.31062222 -105.3171972
2019-wTw-8787-OE Corona NM Wind Turbine 599 -34.31107778 -105.2672889
2019-WTW-8788-OE Corona NM Wind Turbine s99 -34.31094167 -10s.377475

2019-wTw-8789-OE Corona NM Wind Turbine 599 -34.3t289444 -105.3505472
2019-WTW-8790-OE Corona NM Wind Turbine 599 -34.31361667 -105.2890917

2019-wTw-8791-OE Corona NM Wind Turbine 599 -34.31359167 -t05.3639972
2019-WTW-8792-OE Corona NM Wind Turbine 599 -34.3r433889 -105.3172s
2019-WTW-8793-OE Corona NM Wind Turbine s99 -34.31452778 -t0s.3791
2019-wTw-8794-OE Corona NM Wind Turbine 599 -34.31503333 -105.267s722
2019-WTW-8795-OE Corona NM Wind Turbine 599 -34.31552222 -10s.407425

2019-wTw-8796-OE Corona NM Wind Turbine 599 -34.3t655833 -t05.3504944
201g-wTw-8797-OE Corona NM Wind Turbine 599 -34.31747222 -105.2891056
2019-WTW-8798-OE Corona NM Wind Turbine 599 -34.31778889 -105.3645472

2019-WTW-8799-OE Corona NM Wind Turbine 599 -34.3t796667 -10s.3204444
2019-WTW-8800-OE Corona NM Wind Turbine 599 -34.31826667 -105.3798806

ACREEMENT AMONG THE DEPARTMENT OF DEFENSE, THE DEPARTMENT OF THE AIR FORCN,
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2019-WTW-8801-OE Corona NM Wind Turbine 599 -34.31889167 -10s.268s 139

2019-wrw-8802-oE Corona NM Wind Turbine 599 -34.32003889 -10s.306561 I
2019-WTW-8803-OE Corona NM Wind Turbine 599 -34.32047222 -t05.349675

2019-WTW-8804-OE Corona NM Wind Turbine s99 -34.32074167 -105.3947889

2019-wTw-8805-OE Corona NM Wind Turbine 599 -34.32112222 -105.2923639

2019-WTW-8806-OE Corona NM Wind Turbine s99 -34.32166667 -105.3661889

2019-WTW-8807-OE Corona NM Wind Turbine 599 -34.32201944 -105.3190944

2019-wrw-8808-oE Corona NM Wind Turbine 599 -34.32221389 -105.3806444

2019-WTW-8809-OE Corona NM Wind Turbine 599 -34.32221667 -105.410925

2019-WTW-8810-OE Corona NM Wind Turbine 599 -34.32297778 -10s.2689167

2019-wTw-881l-oE Corona NM Wind Turbine s99 -34.32324722 -105.3319222

2019-wTw-8812-OE Corona NM Wind Turbine s99 -34.32357778 -105.4274s28

20r9-wTw-8813-OE Corona NM Wind Turbine 599 -34.32426111 -105.3496889

2019-WTW-8814-OE Corona NM Wind Turbine s99 -34.32465556 -10s.396s056

2019-wTw-8815-OE Corona NM Wind Turbine s99 -34.32508333 -t05.2924

2019-WTW-8816-OE Corona NM Wind Turbine 599 -34.32s26944 -t05.3065972

2019-wrw-8817-oE Corona NM Wind Turbine s99 -34.32595 -105.3197

2019-WTW-8818-OE Corona NM Wind Turbine s99 -34.32617778 -1053610222

2019-WTW-8819-OE Corona NM Wind Turbine 599 -34.32614444 -10s.3820583

2019-WTW-8820-OE Corona NM Wind Turbine 599 -34.3263 -105.41090s6

2019-WTW-8821-OE Corona NM Wind Turbine 599 -34.32696667 -105.2692778

2019-WTW-8822-OE Corona NM Wind Turbine 599 -34.32755556 -10s.4265472

2019-WTW-8823-OE Corona NM Wind Turbine s99 -34.32856667 -105.39795

2019-WTW-8824-OE Corona NM Wind Turbine 599 -34.32903333 -r05.293t472

2019-WTW-8825-OE Corona NM Wind Turbine s99 -34.3292 -105.3067639

2019-WTW-8826-OE Corona NM Wind Turbine s99 -34.32928611 -105.3418667

201g-WTW-8827-OE Corona NM Wind Turbine s99 -34.32999444 -105.3187056

2019-wTw-8828-OE Corona NM Wind Turbine 599 -34.32981111 -105.3836111

2019-wTw-8829-OE Corona NM Wind Turbine 599 -34.32999167 -105.362575

2019-WTW-883O-OE Corona NM Wind Turbine s99 -34.33088889 -105.2696389

2019-WTW-8831-OE Corona NM Wind Turbine 599 -34.33r51389 -t0s.4264278

2019-wTw-8832-OE Corona NM Wind Turbine 599 -34.33287s -t05.2945222

2019-WTW-8833-OE Corona NM Wind Turbine s99 -34.33268333 -105.3915389

2019-WTW-8834-OE Corona NM Wind Turbine s99 -34.33297222 -105.3724556

2019-WTW-8835-OE Corona NM Wind Turbine s99 -34.33326944 -105.3424694

2019-WTW-8836-OE Corona NM Wind Turbine s99 -34.33392222 -105.3172028

2019-WTW-8837-OE Corona NM Wind Turbine 599 -34.33435 -105.4394556

2019-wTW-8838-OE Corona NM Wind Turbine 599 -34.33503056 -10s.27820s6

2019-wrw-8839-OE Corona NM Wind Turbine s99 -34.33628611 -105.4239417

2019-wTw-8840-OE Corona NM Wind Turbine 599 -34.33648333 -t0s.3944361

2019-wTw-8841-OE Corona NM Wind Turbine s99 -34.33693611 -105.294625

AGRf,f,Mf,NT AMONG THf, Df,PARTMENT OF Df,FENSE, THE DEPARTMENT OF THE AIR FORCE,
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2019-wTw-8842-OE Corona NM Wind Turbine 599 -34.33694167 -105.3724972
2019-wTw-8843-OE Corona NM Wind Turbine 599 -34.3373t667 -105.3429861
2019-WTW-8844-OE Corona NM Wind Turbine 599 -34.33776389 -r05.321475
2019-WTW-8845-OE Corona NM Wind Turbine 599 -34.33865278 -t 0s.3s69389
2019-WTW-8846-OE Corona NM Wind Turbine 599 -34.33843333 -105.4395444
2019-wTw-8847-OE Corona NM Wind Turbine s99 -34.33904444 -105.2784083
2019-WTW-8848-OE Corona NM Wind Turbine 599 -34.340s0833 -105.2988361

2019-WTW-8849-OE Corona NM Wind Turbine 599 -34.34028611 -105.4230556
20r9-wTw-8850-OE Corona NM Wind Turbine 599 -34.3404361r -105.39445s6
2019-wTw-88s1-OE Corona NM Wind Turbine 599 -34.34090833 -105.3725556
2019-wTw-8852-OE Corona NM Wind Turbine 599 -34.34137778 -10s.34s8139
2019-WTW-8853-OE Corona NM Wind Turbine 599 -34.341s6389 -105.3284306
201g-WTW-88s4-OE Corona NM Wind Turbine s99 -34.34252778 -105.3585361

2019-WTW-8855-OE Corona NM Wind Turbine 599 -34.34235833 -10s.4399444
2019-WTW-8856-OE Corona NM Wind Turbine s99 -34.343t8611 -105.2795278

2019-WTW-8857-OE Corona NM Wind Turbine 599 -34.34443333 -105.4218972
2019-wTw-88s8-OE Corona NM Wind Turbine 599 -34.34471667 -105.3739333
2019-WTW-88s9-OE Corona NM Wind Turbine 599 -34.34538889 -105.3027444

2019-WTW-8860-OE Corona NM Wind Turbine s99 -34.3454 -10s.3466972
2019-wTw-8861-OE Corona NM Wind Turbine 599 -34.34570556 -105.328325
2019-wTw-8862-OE Corona NM Wind Turbine 599 -34.34622222 -10s.4416194
20r9-wTw-8863-OE Corona NM Wind Turbine 599 -34.3465s -105.3589111

2019-wTw-8864-OE Corona NM Wind Turbine s99 -34.348475 -105.4219167
2019-WTW-8865-OE Corona NM Wind Turbine 599 -34.34908889 -105.34s6722
2019-wTw-8866-OE Corona NM Wind Turbine 599 -34.34935ss6 -1 05.3036083
2019-WTW-8867-OE Corona NM Wind Turbine s99 -34.34977778 -105.3284611
2019-WTW-8868-OE Corona NM Wind Turbine 599 -34.35070278 -105.3584694
2019-wrw-8869-OE Corona NM Wind Turbine 599 -34.3s082s -10s.4431722
2019-WTW-8870-OE Corona NM Wind Turbine 599 -34.3s263056 -105.3937t39
2019-WTW-8871-OE Corona NM Wind Turbine s99 -34.353275 -105.3416944
201g-wTw-8872-OE Corona NM Wind Turbine s99 -34.35349444 -l0s.31t4ltt
2019-wrw-8873-OE Corona NM Wind Turbine 599 -34.35388889 -105.32690s6
2019-WTW-8874-OE Corona NM Wind Turbine 599 -34.354730s6 -105.3580778
2019-wTw-8875-OE Corona NM Wind Turbine 599 -34.3s487222 -105.4427ss6
2019-WTW-8876-OE Corona NM Wind Turbine 599 -34.355730s6 -105.4208389
2019-WTW-8877-OE Corona NM Wind Turbine 599 -34.35642222 -105.3949972
2019-WTW-8878-OE Corona NM Wind Turbine 599 -34.35744167 -105.3116556
2019-wTw-8879-OE Corona NM Wind Turbine 599 -34.3s794r67 -10s.3461861
2019-WTW-8880-OE Corona NM Wind Turbine 599 -34.35805278 -105.3301361

20r9-wTw-8881-OE Corona NM Wind Turbine 599 -34.35892778 -105.500s972
2019-WTW-8882-OE Corona NM Wind Turbine s99 -34.35926111 -l 0s.s176556

AGREEMENT AIVIONC THE DEPARTMEI\'T OF DEFENSE, THE DEPARTMENT OF THf, AIR FORCET
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2019-WTW-8883-OE Corona NM Wind Turbine 5c)9 -34.35965556 -10s.4207278

2019-WTW-8884-OE Corona NM Wind Turbine 599 -34.35971rr1 -r0s.4357389

2019-WTW-8885-OE Corona NM Wind Turbine 599 -34.360t1944 -105.3971056

2019-WTW-8886-OE Corona NM Wind Turbine s99 -34.36154444 -105.3117944

2019-WTW-8887-OE Corona NM Wind Turbine 599 -34.36t3t667 -t05.4554472

2019-wrw-8888-OE Corona NM Wind Turbine s99 -34.36196944 -10s.34s4389

2019-WTW-8889-OE Corona NM Wind Turbine 599 -34.36193889 -105.3624861

2019-WTW-8890-OE Corona NM Wind Turbine s99 -34.36231389 -105.3277611

2019-WTW-8891-OE Corona NM Wind Turbine 599 -34.36294722 -105.5000944

2019-WTW-8892-OE Corona NM Wind Turbine 599 -34.3635t389 -105.4189639

2019-wTW-8893-OE Corona NM Wind Turbine s99 -34.36363889 -r0s.3806583

2019-wTw-8894-OE Corona NM Wind Turbine s99 -34.36320278 -105.5175889

2019-wTw-8895-OE Corona NM Wind Turbine 599 -34.36391944 -105.3984861

2019-wTw-8896-OE Corona NM Wind Turbine s99 -34.36385 -10s.435825

2019-WTW-8897-OE Corona NM Wind Turbine s99 -34.364 -105.5396111

2019-WTW-8898-OE Corona NM Wind Turbine 599 -34.36s63889 -105.3076722

2019-WTW-8899-OE Corona NM Wind Turbine s99 -34.36541111 -105.4s4375

2019-WTW-8900-OE Corona NM Wind Turbine s99 -34.36608333 -r05.3434111

2019-WTW-8901-OE Corona NM Wind Turbine 599 -34.36632778 -105.3273694

2019-WTW-8902-OE Corona NM Wind Turbine s99 -34.36664444 -105.493s472

2019-WTW-8903-OE Corona NM Wind Turbine 599 -34.36722778 -t0s.4190278

2019-WTW-8904-OE Corona NM Wind Turbine 599 -34.367575 -105.3638056

2019-wTw-890s-oE Corona NM Wind Turbine s99 -34.36758333 -1 05.3807639

2019-wTw-8906-OE Corona NM Wind Turbine s99 -34.36724167 -10s.5124056

2019-wTw-8907-OE Corona NM Wind Turbine s99 -34.36789167 -105.3992667

2019-wrw-8908-oE Corona NM Wind Turbine s99 -34.36788333 -105.435975

2019-wrw-8909-oE Corona NM Wind Turbine s99 -34.36788611 -105.5401472

20r9-wTw-891O-oE Corona NM Wind Turbine 599 -34.36967778 -105.3067861

2019-wTw-8911-OE Corona NM Wind Turbine s99 -34.36940278 -105.4535667

2019-WTW-8912-OE Corona NM Wind Turbine s99 -34.37085556 -t05.34t2ttt
2019-WTW-8913-OE Corona NM Wind Turbine 599 -34.37082778 -105.4190472

2019-WTW-8914-OE Corona NM Wind Turbine s99 -34.37129167 -105.3657611

2019-wTw-8915-OE Corona NM Wind Turbine 599 -34.371575 -r0s.3809778

2019-WTW-8916-OE Corona NM Wind Turbine s99 -34.37118889 -105.51125

2019-WTW-8917-OE Corona NM Wind Turbine 599 -34.37216389 -t0s.3996917

2019-WTW-8918-OE Corona NM Wind Turbine s99 -34.37191667 -105.5395889

2019-wTw-8919-OE Corona NM Wind Turbine 599 -34.37268889 -t05.4876972

2019-wTw-8920-OE Corona NM Wind Turbine 599 -34.37402222 -10s.4307139

2019-wrw-8921-OE Corona NM Wind Turbine s99 -34.37389444 -t05.s228278

201 9-WTW -8922-OE Corona NM Wind Turbine 599 -34.37478333 -105.3674139

2019-wTw-8923-OE Corona NM Wind Turbine 599 -34.37509444 -105.5080028

AGREf,MENT AMONG THE DEPARTMENT OF DEFENSf,, THE DEPARTMENT OF THE AIR FORCE,
AND PATTTRN RENEWABLES Df,VEITOPMf,NT COMPAIIV 2 LLC ADDRf,SSING TIIE CORONA WIND PROJECTS
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201 9-WTW -8924-OE Corona NM Wind Turbine 599 -34.376t0833 -105.4156333
2019-wTw-8925-OE Corona NM Wind Turbine 599 -34.37599722 -t05.5369194
20 1 g-WTW -8926-OE Corona NM Wind Turbine 599 -34.3768861t -t05.3527167
2019-WTW-8927-OE Corona NM Wind Turbine 599 -34.37688333 -105.3861333
2019-WTW-8928-OE Corona NM Wind Turbine s99 -34.37666111 -105.4881778

201 9-wTw -8929-OE Corona NM Wind Turbine 599 -34.37806667 -105.4309722

2019-wTw-8930-OE Corona NM Wind Turbine s99 -34.37748889 -10s.4716694
2019-WTW-8931-OE Corona NM Wind Turbine s99 -34.3778 -105.4015056
2019-WTW-8932-OE Corona NM Wind Turbine 5q9 -34.37811389 -105.3327083
2019-WTW-8933-OE Corona NM Wind Turbine 599 -34.37827222 -105.3024389
2019-WTW-8934-OE Corona NM Wind Turbine 599 -34.37825833 -105.3706611

2019-WTW-8935-OE Corona NM Wind Turbine s99 -34.37795833 -105.5229306
2019-wTw-8936-OE Corona NM Wind Turbine 599 -34.380s3333 -105.2813639
2019-WTW-8937-OE Corona NM Wind Turbine 599 -34.38005278 -10s.45911 I 1

2019-WTW-8938-OE Corona NM Wind Turbine 599 -34.38003056 -105.5365528

2019-WTW-8939-OE Corona NM Wind Turbine s99 -34.38088611 -10s.3872444
2019-wTw-8940-OE Corona NM Wind Turbine 599 -34.38119444 -105.3518306
2019-wTw-8941-OE Corona NM Wind Turbine s99 -34.38t64444 -t05.4035778
20 1 9-WTW -8942-OE Corona NM Wind Turbine 599 -34.38206389 -105.37t1972
2019-WTW-8943-OE Corona NM Wind Turbine s99 -34.38t81944 -t0s.4693t94
201g-WTW-8944-OE Corona NM Wind Turbine 599 -34.38234722 -1 0s.302s306
2019-wTw-8945-OE Corona NM Wind Turbine 599 -34.38232778 -105.3306s83
2019-wTw-8946-OE Corona NM Wind Turbine 599 -34.38337222 -105.4549639
201g-WTW-8947-OE Corona NM Wind Turbine s99 -34.38450278 -10s.2820056

2019-WTW-8948-OE Corona NM Wind Turbine 599 -34.383880s6 -105.5293611
2019-WTW-8949-OE Corona NM Wind Turbine 599 -34.38558611 -105.3511167
2019-wTw-895O-OE Corona NM Wind Turbine 599 -34.38619444 -105.3045889
2019-wTw-89s1-OE Corona NM Wind Turbine 599 -34.38585278 -105.469025
2019-WTW-8952-OE Corona NM Wind Turbine s99 -34.38620556 -105.3716722

2019-WTW-8953-OE Corona NM Wind Turbine 599 -34.38646944 -105.3293667

2019-wTw-89s4-OE Corona NM Wind Turbine 599 -34.38686111 -105.4209778
2019-wTw-8955-OE Corona NM Wind Turbine 599 -34.38744167 -10s.4493583
2019-wTw-8956-OE Corona NM Wind Turbine 599 -34.38837222 -105.2846833

2019-WTW-8957-OE Corona NM Wind Turbine 599 -34.38811111 -105.s306778
2019-wTw-8958-OE Corona NM Wind Turbine 599 -34.388s9167 -105.4298278
2019-WTW-8959-OE Corona NM Wind Turbine s99 -34.38959722 -105.3099667

2019-WTW-8960-OE Corona NM Wind Turbine 599 -34.3897s278 -t05.44t64t7
2019-wTw-8961-OE Corona NM Wind Turbine 599 -34.39020556 -105.3721417

20 1 g-WTW -8962-OE Corona NM Wind Turbine 599 -34.38998611 -105.4704778
2019-wTw-8963-OE Corona NM Wind Turbine 599 -34.3907 -105.32972s
2019-WTW-8964-OE Corona NM Wind Turbine 599 -34.39181389 -t0s.4220ss6

AGREEMENT AMONG THE DEPARTMENT OF DEFENSE, THE DEPARTMENT OF THE AIR FORCE,
AND PATTERN RENEWABLES DEVf,LOPMENT COMPAIIV 2 LLC ADDRESSING THE CORONA WIND PROJECTS
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2019-wTw-8965-OE Corona NM Wind Turbine s99 -34.39237778 -105.28s0806

2019-WTW-8966-OE Corona NM Wind Turbine s99 -34.39216667 -105.5307028

2019-WTW-8967-OE Corona NM Wind Turbine 599 -34.39330278 -105.3493s28

2019-WTW-8968-OE Corona NM Wind Turbine 599 -34.39374167 -105.31005

2019-WTW-8969-OE Corona NM Wind Turbine 599 -34.39336389 -10s.5035306

2019-WTW-8970-OE Corona NM Wind Turbine s99 -34.39396667 -105.3755972

2019-WTW-8971-OE Corona NM Wind Turbine 599 -34.39506389 -10s.4785t94

2019-WTW-8972-OE Corona NM Wind Turbine s99 -34.39s36667 -105.4184722

201g-WTW-8973-OE Corona NM Wind Turbine s99 -34.39626389 -105.3316167

2019-wTw-8974-OE Corona NM Wind Turbine s99 -34.39608611 -r0s.s319944

2019-wrw-8975-OE Corona NM Wind Turbine 599 -34.39714444 -t05.3493667

2019-wTw-8976-OE Corona NM Wind Turbine s99 -34.39769722 -105.3100194

201g-wrw-8977-OE Corona NM Wind Turbine 599 -34.39736389 -10s.5037139

2019-wTw-8978-OE Corona NM Wind Turbine s99 -34.39806111 -r05.2926333

2019-WTW-8979-OE Corona NM Wind Turbine s99 -34.39909167 -r05.415225
2019-wrw-8980-oE Corona NM Wind Turbine 599 -34.39899167 -10s.4784056

2019-wTw-8981-OE Corona NM Wind Turbine s9q -34.4000s278 -105.3372389

2019-WTW-8982-OE Corona NM Wind Turbine s99 -34.39998056 -105.533 175

2019-wrw-8983-OE Corona NM Wind Turbine 599 -34.40r 85 -105.3068361

2019-wTw-8984-OE Corona NM Wind Turbine 599 -34.4022s556 -105.3711722

2019-wTW-8985-OE Corona NM Wind Turbine 599 -34.40187222 -r05.5111694

2019-wTw-8986-OE Corona NM Wind Turbine 599 -34.40288333 -10s.4780722

2019-WTW-8987-OE Corona NM Wind Turbine s99 -34.403s4167 -105.337286r

2019-wTw-8988-OE Corona NM Wind Turbine s99 -34.40431944 -10s.28880s6

2019-wrw-8989-OE Corona NM Wind Turbine 599 -34.405ss -105.372236r

2019-WTW-8990-OE Corona NM Wind Turbine s99 -34.4062861r -105.5119s83

2019-wTw-8991-OE Corona NM Wind Turbine s99 -34.40690278 -105.3592333

201 9-WTW -8992-OE Corona NM Wind Turbine 599 -34.40933889 -10s.3743806

2019-WTW-8993-OE Corona NM Wind Turbine 599 -34.41056667 -t05.3610444

2019-WTW-8994-OE Corona NM Wind Turbine s99 -34.41026667 -r0s.s120472
2019-WTW-8995-OE Corona NM Wind Turbine 599 -34.4t2tttll -10s.4862639

2019-wrw-8996-OE Corona NM Wind Turbine 599 -34.41391667 -105.3270528

2019-wTw-8997-OE Corona NM Wind Turbine s99 -34.41403056 -105.3636639

2019-WTW-8998-OE Corona NM Wind Turbine s99 -34.4t4ttttl -1 05.3895778

2019-WTW-8999-OE Corona NM Wind Turbine 599 -34.41422222 -105.5113944

2019-WTW-9000-OE Corona NM Wind Turbine s99 -34.414836t1 -105.3504778

2019-WTW-9001-OE Corona NM Wind Turbine 599 -34.41595278 -105.4862861

2019-WTW-9002-OE Corona NM Wind Turbine 599 -34.41746667 -10s.4t707s

2019-WTW-9003-OE Corona NM Wind Turbine s99 -34.41778611 -10s.3680417

2019-wTw-9004-oE Corona NM Wind Turbine 599 -34.41798889 -105.3241583

2019-WTW-9005-OE Corona NM Wind Turbine s99 -34.41816389 -105.3894694

AGRf,EMENT AMONG THE DEPARTMENT OF DAFENSE, THE DEPARTMENT OF THE AIR FORCE,
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2019-wTw-9006-oE Corona NM Wind Turbine 599 -34.41868889 -10s.3s20361
2019-wTw-9007-oE Corona NM Wind Turbine 599 -34.420025 -105.4864333
2019-WTW-9008-OE Corona NM Wind Turbine 599 -34.42087222 -105.4386639
2019-wTw-9009-oE Corona NM Wind Turbine s99 -34.42119444 -t0s.3798333
2019-wTw-901O-oE Corona NM Wind Turbine 599 -34.42135 -t05.4126944
2019-wTw-901l-oE Corona NM Wind Turbine 599 -34.42249167 -105.3524611
2019-wTw-9012-oE Corona NM Wind Turbine s99 -34.42266389 -10s.36651l l
2019-wTw-9013-oE Corona NM Wind Turbine 599 -34.4237t1tL -105.2949417
2019-wTw-9014-OE Corona NM Wind Turbine 599 -34.42379167 -105.3916472
2019-WTW-9015-OE Corona NM Wind Turbine 599 -34.42414722 -105.4863944
2019-wTw-9016-oE Corona NM Wind Turbine 599 -34.42493611 -tOs.4378972
2019-WTW-9017-OE Corona NM Wind Turbine 599 -34.42515833 -l 05.3785889
2019-wTw-9018-OE Corona NM Wind Turbine 599 -34.42s430s6 - 105.41040s6
2019-WTW-9019-OE Corona NM Wind Turbine s99 -34.42564444 -105.3429389
2019-wTw-9020-oE Corona NM Wind Turbine 599 -34.42632s -105.4235583
2019-wTw-9021-oE Corona NM Wind Turbine s99 -34.427525 -10s.29s0r94
201 g-WTW -9022-OE Corona NM Wind Turbine 599 -34.42709722 -t05.46107s
201 9-wTw -9023-OE Corona NM Wind Turbine 599 -34.42753056 -105.3907778
2019-WTW-9024-OE Corona NM Wind Turbine 599 -34.42821667 -105.485225
2019-wTw-9025-OE Corona NM Wind Turbine s99 -34.42979167 -10s.403t417
201 9-WTW -9026-OE Corona NM Wind Turbine s99 -34.43036944 -105.3577833
201 g-WTW -9027 -OE Corona NM Wind Turbine 599 -34.43016389 -105.4230s83
2019-wTw-9028-OE Corona NM Wind Turbine 599 -34.43110278 -105.2949056
201 9-WTW -9029-OE Corona NM Wind Turbine s99 -34.431025 -t0s.463t694
2019-wTw-9030-oE Corona NM Wind Turbine 599 -34.432t361r -t05.48s2472
2019-WTW-9031-OE Corona NM Wind Turbine 599 -34.43316389 -105.3466139
20 19-WTW -9032-OE Corona NM Wind Turbine 599 -34.43316667 -105.3801778

2019-WTW-9033-OE Corona NM Wind Turbine 599 -34.43351944 -105.2846083
2019-wTw-9034-OE Corona NM Wind Turbine s99 -34.43535556 -10s.334t444
2019-WTW-9035-OE Corona NM Wind Turbine 599 -34.43s06667 -105.4636s83
2019-wrw-9036-oE Corona NM Wind Turbine s99 -34.43534167 -105.4227944
2019-wTw-9037-OE Corona NM Wind Turbine s99 -34.43586389 -t0s.4071361
2019-WTW-9038-OE Corona NM Wind Turbine 599 -34.43603889 -105.367225
2019-WTW-9039-OE Corona NM Wind Turbine 599 -34.43639167 -l 0s.3905778
2019-WTW-9040-OE Corona NM Wind Turbine 599 -34.43619167 -105.4856ss6
2019-WTW-9041-OE Corona NM Wind Turbine 599 -34.43689167 -105.3s09667
20 1 9-WTW -9042-OE Corona NM Wind Turbine 599 -34.43747222 -105.2826694
2019-wTw-9043-OE Corona NM Wind Turbine s99 -34.437t6389 -105.43746t1
2019-WTW-9044-OE Corona NM Wind Turbine s99 -34.43918889 -105.3374056
2019-WTW-9045-OE Corona NM Wind Turbine 599 -34.43927222 -10s.4236s28
2019-WTW-9046-OE Corona NM Wind Turbine s99 -34.439225 -105.4630139
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201g-wTw-9047-OE Corona NM Wind Turbine 599 -34.439725 -105.4086

2019-WTW-9048-OE Corona NM Wind Turbine 599 -34.44000278 -105.367t25

2019-wrw-9049-oE Corona NM Wind Turbine 599 -34.44046944 -105.39001 l r

2019-wrw-9050-oE Corona NM Wind Turbine s99 -34.44081111 -10s.350725

2019-wTw-9051-oE Corona NM Wind Turbine 599 -34.44t44444 -105.2812889

2019-WTW-9052-OE Corona NM Wind Turbine 599 -34.4412 -10s.437625

2019-wTw-9053-OE Corona NM Wind Turbine 599 -34.44301667 -105.450375

2019-WTW-9054-OE Corona NM Wind Turbine s99 -34.443425 -t05.4039167

2019-WTW-9055-OE Corona NM Wind Turbine 599 -34.4433111r -105.463ss

2019-wTw-9056-OE Corona NM Wind Turbine 599 -34.44400556 -105.3669t67

2019-WTW-9057-OE Corona NM Wind Turbine s99 -34.44400278 -t0s.3823694
2019-wTw-9058-OE Corona NM Wind Turbine 599 -34.44415 -105.3378583

2019-WTW-9059-OE Corona NM Wind Turbine s99 -34.44595833 -105.3066833

2019-wTw-9060-oE Corona NM Wind Turbine s99 ^34.44614444 -105.3518194

2019-wTw-906r-oE Corona NM Wind Turbine 599 -34.4464 -t05.4242667

201 g-wrw -9062-oE Corona NM Wind Turbine 599 -34.44678333 -105.3243583

2019-wrw-9063-oE Corona NM Wind Turbine s99 -34.44693333 -10s.4038694

2019-WTW-9064-OE Corona NM Wind Turbine s99 -34.4474361t -10s.45895

2019-wrw-906s-oE Corona NM Wind Turbine 599 -34.44787778 -105.3384556

2019-WTW-9066-OE Corona NM Wind Turbine s99 -34.449811tt -10s.3635667

201g-WTW-9067-OE Corona NM Wind Turbine s99 -34.45001I l1 -10s.3061

2019-WTW-9068-OE Corona NM Wind Turbine 599 -34.450780s6 -105.3243972

2019-WTW-9069-OE Corona NM Wind Turbine s99 -34.45076111 -105.34901t l
2019-WTW-9070-OE Corona NM Wind Turbine 599 -34.45113889 -105.4224111

2019-WTW-907t-OE Corona NM Wind Turbine s99 -34.4s379167 -t05.3638778
201g-WTW-9072-OE Corona NM Wind Turbine s99 -34.45404444 -105.30585

2019-WTW-9073-OE Corona NM Wind Turbine s99 -34.454025 -105.46181 I I
2019-wrw-9074-oE Corona NM Wind Turbine 599 -34.4s471667 -105.3494917

2019-WTW-9075-OE Corona NM Wind Turbine s99 -34.4548 -105.3248722

2019-WTW-9076-OE Corona NM Wind Turbine 599 -34.45535278 -10s.4474889

2019-wrw-9077-oF, Corona NM Wind Turbine 599 -34.45701667 -105.3156361

2019-WTW-9078-OE Corona NM Wind Turbine s99 -34.4s785 -105.46244t7

2019-WTW-9079-OE Corona NM Wind Turbine s99 -34.45873056 -10s.3499028

2019-wTw-9080-oE Corona NM Wind Turbine s99 -34.459225 -1053241389

2019-WTW-9081-OE Corona NM Wind Turbine s99 -34.46064167 -10s.3354417

2019-WTW-9082-OE Corona NM Wind Turbine s99 -34.46179722 -105.4626778

2019-WTW-9083-OE Corona NM Wind Turbine s99 -34.46462778 -105.3353806

2019-WTW-9084-OE Corona NM Wind Turbine 599 -34.4662t944 -105.3521361

2019-WTW-9085-OE Corona NM Wind Turbine s99 -34.46831667 -105.3354056

2019-wTw-9086-OE Corona NM Wind Turbine 599 -34.47206389 -105.3368472

2019-WTW-9087-OE Corona NM Wind Turbine 599 -34.47015556 -105.3537944

AGRf,f,MNNT AMONG THE DEPARTMENT OF Df,FENSE, THE DEPARTMENT OF THE AIR FORCN,
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20r9-wTw-9088-OE Corona NM Wind Turbine 599 -34.476025 -1 05.3380528
2019-wTw-9089-OE Corona NM Wind Turbine 599 -34.47409167 -105.3ss0222
2019-WTW-9090-OE Corona NM Wind Turbine 599 -34.477875 -r05.3s6786r
2019-WTW-9091-OE Corona NM Wind Turbine s99 -34.48181 1 1 I -105.3585556
2019-wTw-9092-OE Corona NM Wind Turbine 599 -34.38986944 -105.4998889
2019-wTw-9093-OE Corona NM Wind Turbine 599 -34.38635278 -105.4981083
2019-WTW-9094-OE Corona NM Wind Turbine 599 -34.38284167 -t0s.4979333
2019-wTw-9095-OE Corona NM Wind Turbine 599 -34.37935278 -t05.4979111
2019-WTW-9096-OE Corona NM Wind Turbine s99 -34.28151389 -10s.3654694
2019-WTW-9097-OE Corona NM Wind Turbine 599 -34.27800833 -105.36s44t7
2019-wTw-9098-OE Corona NM Wind Turbine 599 -34.274061tt -105.3596361

2019-WTW-9099-OE Corona NM Wind Turbine s99 -34.27054722 -105.3596194
2019-WTW-9100-OE Corona NM Wind Turbine 599 -34.26708333 -105.3572s
2019-WTW-9101-OE Corona NM Wind Turbine 599 -34.26360833 -105.3559278
2019-wTw-9102-OE Corona NM Wind Turbine 599 -34.27797778 -105.34015s6
2019-WTW-9103-OE Corona NM Wind Turbine s99 -34.27476111 -10s.3401389
2019-WTW-9104-OE Corona NM Wind Turbine 599 -34.27t225 -105.3400361
2019-wTw-9105-oE Corona NM Wind Turbine 599 -34.26767222 -105.3390639
2019-WTW-9106-OE Corona NM Wind Turbine 599 -34.26422222 -105.3389ss6

2019-wTw-9107-OE Corona NM Wind Turbine s99 -34.26075833 -10s.3370306

2019-wTw-9108-oE Corona NM Wind Turbine 599 -34.26369167 -10s.3724361
2019-WTW-9109-OE Corona NM Wind Turbine 599 -34.26087778 -t05.3724444
2019-wTw-9110-oE Corona NM Wind Turbine 599 -34.26649167 -t05.3739139
2019-wTw-91 ll-OE Corona NM Wind Turbine s99 -34.27381667 -10s.3232111
2019-WTW-9t12-OE Corona NM Wind Turbine 599 -34.27040556 -105.32037s
2019-WTW-91l3-OE Corona NM Wind Turbine 599 -34.26690278 -105.3151361

2019-wTw-9114-OE Corona NM Wind Turbine 599 -34.26330556 -105.3150944
2019-wTw-91l5-oE Corona NM Wind Turbine 599 -34.27424167 -105.3765361
2019-WTW-9116-OE Corona NM Wind Turbine s99 -34.27079167 -10s.3762472
20r9-wTw-9t17-oE Corona NM Wind Turbine 599 -34.28046389 -105.4172s
2019-wTw-9118-OE Corona NM Wind Turbine 599 -34.276s7222 -105.4171694
2019-wTw-9119-OE Corona NM Wind Turbine s99 -34.27235833 -105.4194472
2019-WTW-9120-OE Corona NM Wind Turbine 599 -34.26888333 -105.4194778
201g-WTW-9121-OE Corona NM Wind Turbine s99 -33.84388333 -l 05.5840944
20 1 9-WTW -9t22-OE Corona NM Wind Turbine 599 -33.84056389 -105.5790s
201g-WTW-9r23-OE Corona NM Wind Turbine 599 -33.83705556 -10s.s79025
2019-wTw-9t24-OE Corona NM Wind Turbine 599 -33.83348333 -105.5790028
2019-wTw-9125-OE Corona NM Wind Turbine s99 -33.82989444 -1 05.5809028
2019-WTW-9126-OE Corona NM Wind Turbine 599 -33.82632778 -105.5835556

2019-WTW-9127-OE Corona NM Wind Turbine 599 -33.84743056 -105.s761778
2019-wTw-9128-OE Corona NM Wind Turbine 599 -33.8s0930s6 -105.5762t1t
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AND PAI'Tf,RN RXNEWABLES DEVELOPMENT COMPANY 2 LLC ADDRESSING THE CORONA WIND PROJECTS

23 of 36



201g-wTw-9129-OE Corona NM Wind Turbine s99 -33.85477222 -10s.s762t67

2019-wrw-9130-oE Corona NM Wind Turbine 599 -33.85808333 -10s.s762389

2019-WTW-9131-OE Corona NM Wind Turbine 599 -34.27554167 -105.4956333

2019-WTW-9132-OF, Corona NM Wind Turbine s99 -34.27908056 -t05.49s67s

2019-wrw-9133-oE Corona NM Wind Turbine 599 -34.28412778 -105.4938722

20 I 9-WTW-91 34-OE Corona NM Wind Turbine s99 -34.287775 -105.4938s83

2019-WTW-913s-OE Corona NM Wind Turbine 599 -34.291461t1 -105.4936361

2019-wrw-9136-OE Corona NM Wind Turbine 599 -34.29501944 -105.4925833

2019-WTW-9137-OE Corona NM Wind Turbine s99 -34.29851667 -105.4926

2019-wTw-9138-OE Corona NM Wind Turbine 599 -34.30200278 -10s.4929278

2019-WTW-9139-OE Corona NM Wind Turbine s99 -34.30s49167 -105.4936528

2019-WTW-9140-OE Corona NM Wind Turbine s99 -34.30888611 -t05.4969s56

2019-WTW-9141-OE Corona NM Wind Turbine 599 -34.3t237222 -105.4980722

201g-wTw-9t42-OF, Corona NM Wind Turbine s99 -34.31587778 -105.4986167

2019-WTW-9143-OE Corona NM Wind Turbine s99 -34.27614167 -10s.4736s83

201g-WTW-9144-OE Corona NM Wind Turbine 599 -34.27967222 -105.4736778

2019-WTW-9145-OE Corona NM Wind Turbine s99 -34.28324167 -105.4736722

201g-WTW-9146-OE Corona NM Wind Turbine s99 -34.34470833 -t0s.6306472

201g-WTW-9147-OE Corona NM Wind Turbine 599 -34.34122778 -105.630625

2019-wrw-9148-OE Corona NM Wind Turbine s99 -34.33773056 -105.630s972

2019-wrw-9t49-oE Corona NM Wind Turbine s99 -34.33423333 -105.63055

2019-wrw-91s0-oE Corona NM Wind Turbine 599 -34.3307 -105.6305028

2019-wrw-9151-oE Corona NM Wind Turbine 599 -34.32719167 -105.6305278

201g-wTw-9152-OE Corona NM Wind Turbine 599 -34.323575 -10s.6305333

2019-wTw-9153-OE Corona NM Wind Turbine s99 -34.320011r1 -105.6306028

2019-WTW-9154-OE Corona NM Wind Turbine s99 -34.31641944 -10s.62s9917

2019-WTW-9155-OE Corona NM Wind Turbine s99 -34.31282778 -r0s.6260306

2019-wTw-9r56-OE Corona NM Wind Turbine 599 -34.30921111 -10s.6260028

2019-wTw-9157-OE Corona NM Wind Turbine s99 -34.32383889 -105.5736333

2019-WTW-9158-OE Corona NM Wind Turbine s99 -34.32031944 -105.s736083

2019-wTw-9159-OE Corona NM Wind Turbine 599 -34.31637222 -t05.5736222

2019-wTw-9160-OE Corona NM Wind Turbine 599 -34.3t32611t -105.5738972

2019-WTW-9161-OE Corona NM Wind Turbine s99 -34.30972222 -r05.5743444

2019-WTW-9162-OE Corona NM Wind Turbine s99 -34.30616667 -105.5743194

2019-WTW-9163-OE Corona NM Wind Turbine s99 -34.30269722 -105.5713361

2019-WTW-9164-OE Corona NM Wind Turbine s99 -34.29917778 -105.5713111

20 I 9-WTW-9165-OE Corona NM Wind Turbine s99 -34.29567778 -r0s.s7t2889
2019-WTW-9166-OE Corona NM Wind Turbine 599 -34.292t6944 -t05.5690667

201g-WTW-9167-OE Corona NM Wind Turbine 599 -34.28863056 -t05.s690417

2019-WTW-9168-OE Corona NM Wind Turbine 599 -34.3t6430s6 -r05.4282417

2019-WTW-9169-OE Corona NM Wind Turbine 599 -34.3t327778 -t05.4216056
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2019-WTW-9170-OE Corona NM Wind Turbine s99 -34.30943889 -105.42120s6
2019-WTW-9171-OE Corona NM Wind Turbine 599 -34.30541667 -105.4211639
2019-WTW-9172-OE Corona NM Wind Turbine s99 -34.30t71111 -10s.4204278
2019-wTw-9173-OE Corona NM Wind Turbine 599 -34.29814167 -105.4204t11
201g-WTW-9174-OE Corona NM Wind Turbine s99 -34.29450ss6 -105.4206861
2019-wTw-9175-OE Corona NM Wind Turbine 599 -34.29098889 -105.420375
2019-wTw-9176-OE Corona NM Wind Turbine 599 -34.2875 -105.4203s83
2019-WTW-9177-OE Corona NM Wind Turbine s99 -34.28392778 -10s.4203389
2019-WTW-9178-OE Corona NM Wind Turbine s99 -34.28080278 -105.4342944
2019-WTW-9r79-OE Corona NM Wind Turbine 599 -34.27733333 -10s.4342861
2019-WTW-9180-OE Corona NM Wind Turbine 599 -33.82251389 -105.5462111
2019-WTW-9181-OE Corona NM Wind Turbine s99 -33.8188s -105.54617s
2019-wTw-9182-OE Corona NM Wind Turbine 599 -33.81517778 -10s.5462278
2019-WTW-9183-OE Corona NM Wind Turbine 599 -33.81145278 -105.5466ss6
2019-WTW-9184-OE Corona NM Wind Turbine 599 -33.80523333 -105.s461139
2019-wTw-918s-OE Corona NM Wind Turbine 599 -33.8012s -105.5460694
2019-wTw-9186-OE Corona NM Wind Turbine 599 -33.79749167 -105.5460806
2019-wTw-9187-OE Corona NM Wind Turbine s99 -33.82686111 -105.5285861
2019-WTW-9188-OE Corona NM Wind Turbine 599 -33.83061667 -l 05.5285833
2019-wTw-9189-OE Corona NM Wind Turbine 599 -33.83434722 -105.5286306
2019-WTW-9190-OE Corona NM Wind Turbine 599 34.27240278 -105.473t444
2019-WTW-9191-OE Corona NM Wind Turbine s99 -34.26552778 -105.4730889
2019-wTw-9r92-OE Corona NM Wind Turbine 599 -34.26896389 -t0s.4730778
2019-WTW-9193-OE Corona NM Wind Turbine 599 -34.2630s -t05.4920s
2019-WTW-9194-OE Corona NM Wind Turbine s99 -34.26655556 -105.4920528
2019-wTw-9195-OE Corona NM Wind Turbine 599 -34.27009167 -105.4920ss6
2019-wTw-9r96-OE Corona NM Wind Turbine 599 -34.24719167 -10s.5006444
2019-wTw-9197-OE Corona NM Wind Turbine 599 -34.2s065278 -l 05.5006833
2019-WTW-9198-OE Corona NM Wind Turbine s99 -34.25416389 -l 05.50070s6
201g-wTw-9199-OE Corona NM Wind Turbine 599 -34.25771944 -10s.5006528
2019-wTw-9200-oE Corona NM Wind Turbine 599 -34.3302sss6 -105.592t778
2019-WTW-9201-OE Corona NM Wind Turbine 599 -34.33400278 -105.5920833
201 9-wTw -9202-OE Corona NM Wind Turbine s99 -34.33775 -105.5920278
20 1 9-WTW -9203-OE Corona NM Wind Turbine s99 -34.341s6389 -105.5920139
20 I 9-WTW -9204-OE Corona NM Wind Turbine 599 -34.34531111 -105.5921222
201 9-WTW -920s-OE Corona NM Wind Turbine s99 -34.34994722 -105.5715389
2019-WTW-9206-OE Corona NM Wind Turbine 599 -34.35361944 -10s.5743861
2019-WTW-9207-OE Corona NM Wind Turbine 599 -34.3s727222 -105.5777361
2019-WTW-9208-OE Corona NM Wind Turbine 599 -34.36100833 -105.5797694
20 1 g-WTW -9209-OE Corona NM Wind Turbine s99 -34.36468889 -105.5822278
2019-wTw-9210-oE Corona NM Met Tower 400 -34.43395 -105.488s 194
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2019-wrw-9211-oE Corona NM Met Tower 400 -34.45969722 -105.4656889

201g-WTW-9212-OE Corona NM Met Tower 400 -34.45558056 -105.4652806

2019-WTW-9213-OE Corona NM Met Tower 400 -34.47896944 -105.3605

201g-WTW-92r4-OE Corona NM Met Tower 400 -34.43016667 -10s.4883889

2019-wTw-9215-OE Corona NM Met Tower 400 -34.43456389 -105.2808806

201g-wTw-92r6-OE Corona NM Met Tower 400 -34.38285833 -t05.2786056

201g-WTW-9217-OE Corona NM Met Tower 400 -34.32912s -105.2663278

2019-wTw-9218-OE Corona NM Met Tower 400 -34.3013361t -105.2630278

201g-wTw-9219-OE Corona NM Met Tower 400 -34.3t32t111 -tos.2643tlt
201 9-wrw -9220-oE Corona NM Met Tower 400 -34.41259444 -105.5 148056

2019-WTW-9221-OE Corona NM Met Tower 400 -34.3974 -105.5355944

201g-wTw-9222-OE Corona NM Met Tower 400 -34.2155 -105.3675333

20 1 9-WTW -9223-OE Corona NM Met Tower 400 -34.19600833 -105.37040s6

201 g-WTW -9224-OE Corona NM Met Tower 400 -34.370t9444 -105.5429278

201 9-WTW -9225-OE Corona NM Met Tower 400 -34.36564167 -105.5430083

201 9-WTW -9226-OE Corona NM Met Tower 400 -34.37820556 -105.5398139

201g-WTW-9227-OE Corona NM Met Tower 400 -34.390125 -10s.s337722

2019-WTW-9228-OF, Corona NM Met Tower 400 -34.47466389 -10s.3344694

201 9-WTW -9229-OE Corona NM Met Tower 400 -34.47098333 -105.3331333

2019-WTW-9230-OE Corona NM Met Tower 400 -34.46648611 -10s.3321472

2019-WTW-9231-OE Corona NM Met Tower 400 -34.45189444 -10s.3028861

201 g-WTW -9232-OE Corona NM Met Tower 400 -34.42566111 -105.29t7889

201 9-WTW -9233-OE Corona NM Met Tower 400 -34.28749444 -105.28t3972

2019-wrw-9234-OE Corona NM Met Tower 400 -34.23205 -105.3787833

2019-WTW-9235-OE Corona NM Met Tower 400 -34.22826667 -r05.3776722

201g-WTW-9236-OE Corona NM Met Tower 400 -34.34r65556 -t0s.2760556

201g-wTw-9237-OE Corona NM Met Tower 400 -34.39058333 -10s.2817917

2019-wrw-9238-OE Corona NM Met Tower 400 -34.43875833 -105.2790472

20 1 g-WTW -9239-OE Corona NM Met Tower 400 -34.2ss65 -105.3280111
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ATTACHMENT A2:
Phase 2 Locations for Corona Wind Project (to be filed with FAA)

Note: The proposedfilings inAttachments Al andA2 curcently equal the limit of 957. To allow
forfiling of alternate turbine locations, the total of FAAfilings during Phase 2 may exceed 957.

The actual number of turbines constructedwill 957 or.fewer.

Structure
Name ciw State Structure Type AGL Latitude Loneitude
T1001 Corona NM Wind Turbine 599 33.79296117 -105.5779278

T1002 Corona NM Wind Turbine s99 33.796529s3 -105.5775232

T1003 Corona NM Wind Turbine 599 33.8000635 -105.5777524

T1004 Corona NM Wind Turbine 599 33.80358342 -105.5789236

T1005 Corona NM Wind Turbine 599 33.80662872 -l0s.s824s9t
T1006 Corona NM Wind Turbine 599 33.81259906 -105.5840479
T1007 Corona NM Wind Turbine s99 33.81612689 -105.585t742
T1008 Corona NM Wind Turbine 599 33.8194375 -105.584967s

T1009 Corona NM Wind Turbine 599 33.82284667 -l0s.s85l57s
T1010 Corona NM Wind Turbine 599 33.83263719 -105.5494519
T1011 Corona NM Wind Turbine s99 33.8363197s -105.5494754
Tr012 Corona NM Wind Turbine 599 33.8413s833 -105.5560703

Tl0l3 Corona NM Wind Turbine s99 33.84507356 -105.557798
T1014 Corona NM Wind Turbine s99 33.8498s85 -105.557107

Tl0l5 Corona NM Wind Turbine 599 33.85365397 -105.556985

T1016 Corona NM Wind Turbine 599 33.85744811 -105.5571563

T1017 Corona NM Wind Turbine 599 33.85961906 -10s.5947108
T1018 Corona NM Wind Turbine 599 33.86326125 -t05.5921254
T1019 Corona NM Wind Turbine s99 33.86742017 -105.5877177

T1020 Corona NM Wind Turbine s99 33.87128481 -10s.5820525

T1021 Corona NM Wind Turbine s99 33.87369061 -105.5594334
T1022 Corona NM Wind Turbine 599 33.8764t -105.s77s099
T1023 Corona NM Wind Turbine 599 33.8774t294 -105.5594389
Tt024 Corona NM Wind Turbine s99 33.88005206 -105.5770601

Tt025 Corona NM Wind Turbine 599 33.88022119 -10s.6014166

T1026 Corona NM Wind Turbine 599 33.88092786 -105.5597277

T1027 Corona NM Wind Turbine 599 33.88392425 -10s.60266s6
T1028 Corona NM Wind Turbine 599 33.88447389 -105.5614492
Tt029 Corona NM Wind Turbine s99 33.88743s31 -105.6052476
T1030 Corona NM Wind Turbine 599 33.88806819 -105.5616957

T1031 Corona NM Wind Turbine 599 33.88931189 -105.5891823
T1032 Corona NM Wind Turbine s99 33.89119081 -105.6083875
T1033 Corona NM Wind Turbine 599 33.89169433 -105.5617566
T1034 Corona NM Wind Turbine s99 33.89378947 -105.5882372
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T1035 Corona NM Wind Turbine s99 33.89529236 -105.s6118s6

T1036 Corona NM Wind Turbine 599 33.89592842 -10s.6066791

T1037 Corona NM Wind Turbine s99 33.89754522 -10s.584837

T1038 Corona NM Wind Turbine 599 33.90111256 -105.5819644

T1039 Corona NM Wind Turbine 599 33.9018s831 -105.6076478

T1040 Corona NM Wind Turbine 599 33.90551664 -10s.60s4t24
T1041 Corona NM Wind Turbine s99 33.90647872 -105.5762254

T1042 Corona NM Wind Turbine 599 33.90903217 -105.6007663

T1043 Corona NM Wind Turbine s99 33.91000856 -105.5754519

TIO44 Corona NM Wind Turbine 599 33.912035 -10s.s914166

T1045 Corona NM Wind Turbine 599 33.9t3s5s67 -t05.5745668

T1046 Corona NM Wind Turbine s99 33.91555125 -r0s.s926699

Tt047 Corona NM Wind Turbine 599 33917029s3 -105.571210r

T1048 Corona NM Wind Turbine 599 33.91964622 -105.s934281

T1049 Corona NM Wind Turbine 599 33.92063919 -105.571813s

T1050 Corona NM Wind Turbine 599 33.92333t78 -105.5927622

T1051 Corona NM Wind Turbine s99 33.92427869 -105.57r3719
T1052 Corona NM Wind Turbine s99 33.92685992 -105.58483s3

T10s3 Corona NM Wind Turbine 599 33.9281s0s8 -105.5664834

T1054 Corona NM Wind Turbine s99 33.94164114 -105.5777089

T1055 Corona NM Wind Turbine s99 33.94166794 -10s.593994

T1056 Corona NM Wind Turbine s99 3394336111 -105.5548228

T1057 Corona NM Wind Turbine 599 33.94518703 -105.5763912

T1058 Corona NM Wind Turbine s99 33.94523869 -10s.5940459

T1059 Corona NM Wind Turbine 599 33.94692761 -r05.554846

T1060 Corona NM Wind Turbine 599 33.94878489 -105.s94504s

T1061 Corona NM Wind Turbine 599 33.94941953 -t05.5694691
T1062 Corona NM Wind Turbine s99 33.9s300083 -105.5694081

T1063 Corona NM Wind Turbine 599 33.95333381 -105.5974058

T1064 Corona NM Wind Turbine s99 33.95512008 -105.s311234

T1065 Corona NM Wind Turbine 599 33.955498s3 -105.6109251

T1066 Corona NM Wind Turbine 599 33.95654672 -105.570r 516

T1067 Corona NM Wind Turbine 599 33.9586645 -105.53 tl4ss
T1068 Corona NM Wind Turbine 599 33.95874425 -105.6438264

T1069 Corona NM Wind Turbine 599 33.95899925 -105.6091167

T1070 Corona NM Wind Turbine s99 33.96219064 -r05.53 11674

T1071 Corona NM Wind Turbine 599 33.96263717 -10s.64683r6
Tt072 Corona NM Wind Turbine 599 33.96318936 -10s.6092604

T1073 Corona NM Wind Turbine 599 33.96341772 -10s.s7628t2

T1074 Corona NM Wind Turbine 599 33.96598939 -105.5319125

T1075 Corona NM Wind Turbine 599 33.96653608 -105.6486771
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T1076 Corona NM Wind Turbine 599 33.96673353 - 10s.61s2105
T1077 Corona NM Wind Turbine 599 33.96703694 -105.5761977
T1078 Corona NM Wind Turbine 599 33.97128978 -105.6110746
T1079 Corona NM Wind Turbine 599 33.97116s64 -105.6420011
T1080 Corona NM Wind Turbine 599 33.97461008 -10s.636s384
T1081 Corona NM Wind Turbine s99 33.97480647 -105.6089042
T1082 Corona NM Wind Turbine 599 33.978160s -105.6365649
T1083 Corona NM Wind Turbine 599 33.98065014 -t05.5705977
T1084 Corona NM Wind Turbine s99 33.98176217 -10s.s401443
T1085 Corona NM Wind Turbine s99 33.98184492 -105.6366892
T1086 Corona NM Wind Turbine 599 33.982977 -105.5851818
T1087 Corona NM Wind Turbine 599 33.98455181 -10s.5690563
T1088 Corona NM Wind Turbine s99 33.98529t69 -105.541047

T1089 Corona NM Wind Turbine 599 33.98697061 -105.5847735
T1090 Corona NM Wind Turbine 599 33.98737333 -r05.6680278
T1091 Corona NM Wind Turbine 599 33.98842647 -105.5683945
T1092 Corona NM Wind Turbine 599 33.98882542 -105.5409894
T1093 Corona NM Wind Turbine s99 33.99085633 -10s.6692383
T1094 Corona NM Wind Turbine 599 33.99237s25 -105.5412654
T1095 Corona NM Wind Turbine s99 33.99465369 -t05.6696569
T1096 Corona NM Wind Turbine 599 33.9984182s -105.6756606
Tt097 Corona NM Wind Turbine 599 34.00208275 -105.67s4189
T1098 Corona NM Wind Turbine s99 34.0080747s -105.673317
T1099 Corona NM Wind Turbine 599 34.01237247 -105.6773951
T1100 Corona NM Wind Turbine 599 34.01655842 -105.6762s91
T1101 Corona NM Wind Turbine s99 34.02004433 -r05.6769971
Ttt02 Corona NM Wind Turbine 599 34.02359272 -105.6771318
T1103 Corona NM Wind Turbine 599 34.03651417 -105.6620406
T1104 Corona NM Wind Turbine 599 34.04014194 -10s.6620563
T1105 Corona NM Wind Turbine s99 34.04574544 -t05.67694s6
Tl l06 Corona NM Wind Turbine 599 34.04932s14 -105.6760963
T1107 Corona NM Wind Turbine 599 34.05402889 -10s.6748796
T1108 Corona NM Wind Turbine 599 34.05789108 -105.6744148
Tl l09 Corona NM Wind Turbine 599 34.06t84472 -10s.6847618
Tlll0 Corona NM Wind Turbine s99 34.06561136 -105.6846679
Tl111 Corona NM Wind Turbine s99 34.06871075 -10s.6718603
Ttt12 Corona NM Wind Turbine 599 34.07083636 -105.68681l8
T1113 Corona NM Wind Turbine s99 34.07535567 -105.6748656
T1114 Corona NM Wind Turbine 599 34.08680781 -105.6891035
Tllts Corona NM Wind Turbine 599 34.09037544 -t0s.6920174
Tl116 Corona NM Wind Turbine s99 34.09416144 -105.677317
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TttlT Corona NM Wind Turbine s99 34.0941698t -105.6955263

Tl118 Corona NM Wind Turbine 599 34.09790206 -10s.6771081

Tl119 Corona NM Wind Turbine 599 34.09801133 -10s.6965063

Ttt20 Corona NM Wind Turbine 599 34.t01s8942 -105.6820722

T1tzl Corona NM Wind Turbine 599 34.1023685 -10s.6611862

Ttt22 Corona NM Wind Turbine s99 34.1029s456 -105.6986269

Ttl23 Corona NM Wind Turbine 599 34.10635264 -10s.6606704

Tlt24 Corona NM Wind Turbine 599 34.10666922 -105.695778

Tll25 Corona NM Wind Turbine 599 34.t1062258 -105.6929564

Tt126 Corona NM Wind Turbine 599 34.t1133622 -105.6630802

Ttl27 Corona NM Wind Turbine s99 34.11492839 -t05.6605379

T1128 Corona NM Wind Turbine s99 34.11s42347 -105.6967163

Ttt29 Corona NM Wind Turbine 599 34.1 1868153 -105.6599574

T1130 Corona NM Wind Turbine s99 34.11919475 -10s.6964805

T1131 Corona NM Wind Turbine 599 34.1226805 -r05.6601404

T1t32 Corona NM Wind Turbine 599 34.12307578 -105.6964457

T1133 Corona NM Wind Turbine s99 34.t2387286 -105.6336174

Ttt34 Corona NM Wind Turbine 599 34.r2709806 -105.6604239

Tl135 Corona NM Wind Turbine s99 34.t2693417 -10s.6958022

Tl136 Corona NM Wind Turbine 599 34.12768056 -105.63324t8

Ttt37 Corona NM Wind Turbine 599 34.13021436 -105.6172019

Tl138 Corona NM Wind Turbine 599 34.13079456 -10s.6603027

Tr 139 Corona NM Wind Turbine s99 34.131t7986 -105.6345855

T1140 Corona NM Wind Turbine 599 34.13268431 -10s.6965883

Tl14t Corona NM Wind Turbine s99 34.13371047 -105.6171737

Tt142 Corona NM Wind Turbine 599 34.13424797 -105.6628917

T1143 Corona NM Wind Turbine 599 34.t3475111 -t05.634t228
T1144 Corona NM Wind Turbine 599 34.1 3665 1 58 -10s.6964164

T1145 Corona NM Wind Turbine 599 34.t3724492 - 105.6151469

Ttt46 Corona NM Wind Turbine 599 34.t3778153 -105.6663748

Ttt47 Corona NM Wind Turbine 599 34.13829456 -10s.6329821

Tl148 Corona NM Wind Turbine s99 34.1405602s -105.6965848

Ttt49 Corona NM Wind Turbine s99 34.14t87392 -r05.630938

T1150 Corona NM Wind Turbine 599 34.14542703 -105.6288815

Tl lsl Corona NM Wind Turbine 599 34.14559489 -105.6006258

TII52 Corona NM Wind Turbine 599 34.15085625 -105.60t4244

T11s3 Corona NM Wind Turbine s99 34.1s444975 -r0s.6020382

T1154 Corona NM Wind Turbine s99 34.15795478 -10s.s668644

T1155 Corona NM Wind Turbine s99 34.15799739 -105.6002637

T1156 Corona NM Wind Turbine 599 34.16145875 -10s.568203

Tll57 Corona NM Wind Turbine s99 34.t6ts79s -t05.5973124
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T1158 Corona NM Wind Turbine 599 34.16495278 -10s.5716878
T1159 Corona NM Wind Turbine 599 34.16512086 -105.5968181

T1160 Corona NM Wind Turbine s99 34.16849936 -105.s686058
T1161 Corona NM Wind Turbine 599 34.16862214 -105.5986428
Ttt62 Corona NM Wind Turbine 599 34.t7203822 -105.5702645
T1163 Corona NM Wind Turbine s99 34.1719s869 -105.59292
Ttt64 Corona NM Wind Turbine 599 34.17558167 -105.5709264
T1165 Corona NM Wind Turbine 599 34.17591036 -10s.s932523
T1166 Corona NM Wind Turbine s99 34.1 78901 08 -105.5769708
TI167 Corona NM Wind Turbine s99 34.t7986103 -105.59970s3
Tl168 Corona NM Wind Turbine 599 34.18303244 -105.5816143
T1169 Corona NM Wind Turbine 599 34.18507283 -105.5963565
T1170 Corona NM Wind Turbine s99 34.18s34678 -105.566s2s2
TttTl Corona NM Wind Turbine 599 34.18906114 -105.5660714
Ttt72 Corona NM Wind Turbine 599 34.19026206 -105.592524
Ttt73 Corona NM Wind Turbine 599 34.19258342 -105.5641404
T1174 Corona NM Wind Turbine s99 34.196t9ss8 -105.5642841
T1175 Corona NM Wind Turbine 599 34.19975081 -10s.s62393r
Ttt76 Corona NM Wind Turbine 599 34.202872 -105.5932896
Tlt77 Corona NM Wind Turbine s99 34.20327811 -105.5593448
T1178 Corona NM Wind Turbine 599 34.20412292 -105.576238
Ttt79 Corona NM Wind Turbine 599 34.2069s083 -10s.ss91369
T1180 Corona NM Wind Turbine 599 34.2071s3s6 -105.593303
Tl l8l Corona NM Wind Turbine 599 34.20758736 -105.5754644
Tl182 Corona NM Wind Turbine 599 3421062669 -105.s88s039
T1183 Corona NM Wind Turbine s99 34.2t44t431 -105.584691

T1184 Corona NM Wind Turbine 599 34.21766361 -105.59287st
T1185 Corona NM Wind Turbine 599 34.21894672 -105.5718297
Tl186 Corona NM Wind Turbine 599 34.22090572 -10s.5865264
T1187 Corona NM Wind Turbine s99 34.22426653 -r05.5870753
T1188 Corona NM Wind Turbine s99 34.22767s17 -105.5896787
Tl189 Corona NM Wind Turbine 599 34.23558408 -105.5720786
Tl190 Corona NM Wind Turbine 599 34.23900756 -105.s739472
T1191 Corona NM Wind Turbine 599 34.24248794 -10s.5767
Tlt92 Corona NM Wind Turbine 599 34.246495 -105.s7s9744
T1193 Corona NM Wind Turbine s99 34.24925639 -10s.s747488
T1194 Corona NM Wind Turbine 599 34.2s42225 -r05.5539108
Tt l9s Corona NM Wind Turbine 599 34.25487794 -105.5304331

T1196 Corona NM Wind Turbine 599 34.25773808 -105.5539088
T1197 Corona NM Wind Turbine 599 34.26333125 -t0s.s30926
T1198 Corona NM Wind Turbine s99 34.26s13642 -105.553101
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Tl199 Corona NM Wind Turbine s99 34.26685769 -r0s.5332466

T1200 Corona NM Wind Turbine 599 34.26865522 -10s.ss24856

Tt20l Corona NM Wind Turbine 599 34.2704t939 -t0s.5332997

T1202 Corona NM Wind Turbine 599 34.27218908 -t05.5524449

T1203 Corona NM Wind Turbine 599 34.27692819 -t0s.s27126

T1204 Corona NM Wind Turbine s99 34.27902242 -105.55372s3

T1205 Corona NM Wind Turbine 599 34.28050667 -10s.s272703

Tt206 Corona NM Wind Turbine 599 34.28272225 -105.5536459

T1207 Corona NM Wind Turbine s99 34.2841s264 -105.5274151

T1208 Corona NM Wind Turbine s99 34.2864223r - I 0s.ss35146

Tt209 Corona NM Wind Turbine 599 34.28773231 -105.5272748

Tl2l0 Corona NM Wind Turbine s99 34.2898635 -105.s921881

Tt2tl Corona NM Wind Turbine 599 34.29141983 -105.5293103

Tt2t2 Corona NM Wind Turbine 599 34.29381131 -10s.589927

T1213 Corona NM Wind Turbine 599 34.29486658 -105.5296986

Tt2t4 Corona NM Wind Turbine 599 34.29747786 -10s.5922228

T12t5 Corona NM Wind Turbine 599 34.29966069 -105.5299s29

Tlzt6 Corona NM Wind Turbine 599 34.30t10s17 -105.5921062

Tt2t7 Corona NM Wind Turbine 599 34.30200472 -10s.54977t4

Tl2l8 Corona NM Wind Turbine 599 34.30ss7733 -105.5492013

Tt2t9 Corona NM Wind Turbine 599 34.30s64014 -105.5975406

T1220 Corona NM Wind Turbine 599 34.3075405 -10s.s321358

Tt22t Corona NM Wind Turbine 599 34.307861s8 -t05.6713564

T1222 Corona NM Wind Turbine s99 34.30911603 -t05.s493356

Tt223 Corona NM Wind Turbine 599 34.30935411 -105.5998763

T1224 Corona NM Wind Turbine 599 34.30885889 -105.6947s33

T1225 Corona NM Wind Turbine 599 34.31t38669 -105.6700902

T1226 Corona NM Wind Turbine 599 34.31259108 -1 0s.s309367

T1227 Corona NM Wind Turbine 599 34.31250244 -105.6946899

T1228 Corona NM Wind Turbine s99 34.3t302792 -105.6041735

Tt229 Corona NM Wind Turbine 599 34.31388053 -10s.4s99986

T1230 Corona NM Wind Turbine 599 34.31360742 -105.5479726

Tl23t Corona NM Wind Turbine s99 34.31s09167 -105.6629785

Tt232 Corona NM Wind Turbine 599 34.31637903 -105.5303599

T1233 Corona NM Wind Turbine s99 34.3t6t8014 -105.6922825

T1234 Corona NM Wind Turbine s99 34.31744794 -105.4594857

T1235 Corona NM Wind Turbine 599 34.3174358t -105.5473481

T1236 Corona NM Wind Turbine s99 34.31865394 -t0s.66t6675

T1237 Corona NM Wind Turbine 599 34.31968011 -105.498993

T1238 Corona NM Wind Turbine 599 34.32001592 -105.s303828

Tt239 Corona NM Wind Turbine s99 34.32095125 -105.4592385
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T1240 Corona NM Wind Turbine 599 34.32101192 -105.6878516
Tt24l Corona NM Wind Turbine s99 3432218806 -10s.5449436
Tt242 Corona NM Wind Turbine 599 34.32262342 -105.6534856
T1243 Corona NM Wind Turbine 599 34.32364189 -105.4978238
T1244 Corona NM Wind Turbine 599 3432353128 -105.5273526
Tt245 Corona NM Wind Turbine s99 34.3234185 -105.s991954
Tt246 Corona NM Wind Turbine 599 34.32447844 -105.459164s
T1247 Corona NM Wind Turbine 599 34.32453197 -105.6878347
T1248 Corona NM Wind Turbine s99 34.32586897 -105.5471755
T1249 Corona NM Wind Turbine 599 34.32621597 -105.6534242
Tt250 Corona NM Wind Turbine s99 34.32709375 -105.52s8811
Tt25t Corona NM Wind Turbine s99 34.32733864 -105.4983814
T1252 Corona NM Wind Turbine 599 34.32698581 -10s.s99284
Tt2s3 Corona NM Wind Turbine 599 34.32805t75 -105.6878634
T1254 Corona NM Wind Turbine 599 34.32919092 -105.s413608
Tt25s Corona NM Wind Turbine s99 34.32984483 -105.653497
Tt256 Corona NM Wind Turbine 599 34.33238642 -105.5027824
T1257 Corona NM Wind Turbine s99 34.33149636 -105.6878003
T1258 Corona NM Wind Turbine 599 34.33271086 -105.5404651
Tl2s9 Corona NM Wind Turbine s99 34.33391t22 -105.6632784
Tt260 Corona NM Wind Turbine 599 34.33s76944 -105.4676777
T1261 Corona NM Wind Turbine 599 34.33581644 -105.5069585
Tt262 Corona NM Wind Turbine 599 34.33509439 -105.6873734
Tt263 Corona NM Wind Turbine s99 34.33602269 -105.5354356
T1264 Corona NM Wind Turbine 599 34.33746075 -10s.6612524
Tt265 Corona NM Wind Turbine 599 34.33869503 -t05.493t992
T1266 Corona NM Wind Turbine 599 34.33882928 -10s.5698987
Tt267 Corona NM Wind Turbine 599 34.3393s042 -105.4720228
T1268 Corona NM Wind Turbine s99 34.33928558 - 105.5105162

T1269 Corona NM Wind Turbine 599 34.33870769 -105.68s0863
Tt270 Corona NM Wind Turbine 599 34.34097678 -105.66138s4
Tl27t Corona NM Wind Turbine s99 34.3423245 -105.5690268
T1272 Corona NM Wind Turbine 599 34.34269875 -10s.4923879
T1273 Corona NM Wind Turbine s99 34.342802 - 105.5 l 15102
T1274 Corona NM Wind Turbine 599 34.34222836 -105.6847491
Tt275 Corona NM Wind Turbine 599 34.34510322 -10s.47470t9
T1276 Corona NM Wind Turbine 599 34.34462028 -t05.662t776
T1277 Corona NM Wind Turbine s99 34.34627742 -105.491803
Tt278 Corona NM Wind Turbine 599 34.34s80s97 -105.6847342
T1279 Corona NM Wind Turbine 599 34.34699783 - 10s.s 193031

T1280 Corona NM Wind Turbine 599 34.348st781 -105.4766923
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T1281 Corona NM Wind Turbine 599 34.3s074914 -105.6049927

T1282 Corona NM Wind Turbine 599 34.35170244 -10s.s2t26t2
T1283 Corona NM Wind Turbine s99 34.35r95r5 -10s.4907863

Tt284 Corona NM Wind Turbine 599 34.3s184531 -105.6570428

T1285 Corona NM Wind Turbine s99 34.35534608 -10s.s 199817

T1286 Corona NM Wind Turbine 599 343s496461 -t05.6046364

Tt287 Corona NM Wind Turbine s99 34.35556525 -10s.4910798

T1288 Corona NM Wind Turbine 599 34.3ss4t478 -105.6568248

Tt289 Corona NM Wind Turbine 599 3435863s67 -105.6032268

T1290 Corona NM Wind Turbine 599 34.3585435 -r0s.64s267
T1291 Corona NM Wind Turbine 599 34.35928047 -105.4911015

T1292 Corona NM Wind Turbine s99 34.3622655 -105.6008779

T1293 Corona NM Wind Turbine 599 34.36226478 -105.6452457

Tt294 Corona NM Wind Turbine 599 34.36s93517 -t05.5997443

T1295 Corona NM Wind Turbine 599 34.36s86231 -105.6451735

T1296 Corona NM Wind Turbine s99 34.36872219 -10s.5810347

Tt297 Corona NM Wind Turbine 599 34.36941844 -r05.6451011

Tt298 Corona NM Wind Turbine 599 34.36978719 -105.5987774

Tt299 Corona NM Wind Turbine s99 34.37240347 -10s.s811 167

T1300 Corona NM Wind Turbine 599 34.373s0022 -105.5982126

Tl30l Corona NM Wind Turbine 599 34.37709597 -t05.64945s2

T1302 Corona NM Wind Turbine s99 34.37798808 -10s.6103162

T1303 Corona NM Wind Turbine 599 34.378t8469 -105.6679136

T1304 Corona NM Wind Turbine 599 34.38064r 81 -105.6496048

T130s Corona NM Wind Turbine 599 34.3818s786 -105.610406

T1306 Corona NM Wind Turbine 599 34.38t73739 -r05.6678s06

Tt307 Corona NM Wind Turbine s99 34.38s45619 -105.6073369

T1308 Corona NM Wind Turbine s99 34.38535039 -105.6705839

T1309 Corona NM Wind Turbine 599 34.38896878 -105.6069748

T1310 Corona NM Wind Turbine s99 34.38900383 -105.6705219

T13l l Corona NM Wind Turbine s99 34.39250206 -10s.6069352

T13t2 Corona NM Wind Turbine 599 34.39404647 -105.5777124

T1313 Corona NM Wind Turbine s99 34.39607733 -105.6103101

Tt3t4 Corona NM Wind Turbine 599 34.397768t1 -105.5776393

T1315 Corona NM Wind Turbine s99 3439978481 -105.6104896

T1316 Corona NM Wind Turbine 599 34.40652006 -105.5983391

TT317 Corona NM Wind Turbine 599 34.41003661 -105.5989508

T1318 Corona NM Wind Turbine 599 34.41352658 -105.6002609
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ATTACHMENT B:
Corona Wind Turbines and Project Area Map
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ATTACHMENT C:
Corona Wind Project Area Coordinates

Point Lonsitude Latitude
I -10s.7 33.98333

2 -105.733 34.42806

-t -105.63 34.4009

4 -105.573 34.40049

5 -105.543 34.41218

6 -105.412 34.49507

7 -105.396 34.49522

8 -10s.29 34.46401

9 -105.265 34.4201

l0 -105.265 34.29948
ll -10s.359 34.22089

t2 -105.369 34.2039

l3 -10s.375 34. l 888

t4 -105.376 34.t74s3
15 -r05.374 34.16234

l6 - 10s.3s 8 34. I 3055

l7 -105.381 34.09998

l8 -105.373 33.99389

19 -105.3 33.77944

20 - r 05.583 33.77944
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